ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 001 -1
VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 20000428001 COUNTI ES : MONTGOMERY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 06
CONTRACT TIME : 240 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : MONTGOVERY PRQIECT(S) : | M 65-1(239)

for constructing the Concrete Rubblizing, Pavenent

Rehabi litation, Cuardrail Replacerment, and Raising Bridges
on |-65 fromknp 258.971 to knp 269.371 south of Montgonery.
Length - 10.400 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 11, 324, 037. 40 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 12, 251,675.11 108. 1917%

3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 12,983, 698.55 114. 6560%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 001 -2
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20000428001 COUNTI ES : MONTGOMERY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 06
SET- ASI DE
| (1) 23024 | (2) 01018 | (3) 03001
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ e
SECTI ON 0001 ROADVWAY
I | I
0010 201A000 LUMP| 25000. 00000 25000. 00| 4000. 00000 4000. 00] 200000. 00000 200000. 00
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206C000 135.000 M2 | 5. 00000 675. 00| 7. 60000 1026. 00| 8. 00000 1080. 00
Renovi ng Concrete Si dewal k | | |
0030 206C001 6700. 000 M2 | 6. 00000 40200. 00| 17. 75000 118925. 00| 17. 50000 117250. 00
Renovi ng Concrete Pavenent | | |
0040 206C013 90.000 M2 | 100. 00000 9000. 00| 51. 30000 4617. 00| 51. 30000 4617. 00
Renovi ng Bridge End Sl ab | [ |
0050 206D000 18.000 M | 30. 00000 540. 00| 76. 30000 1373. 40| 60. 00000 1080. 00
Renovi ng Pi pe | [ |
0060 206D001 1448.000 M | 2. 50000 3620. 00| 8. 20000 11873. 60| 8. 20000 11873. 60
Renovi ng Guardrai l | [ |
0070 206D003 460.000 M | 10. 00000 4600. 00| 19. 97000 9186. 20| 8. 00000 3680. 00
Renmoving Curb And Gutter | | |
0080 206D009 21.000 M | 25. 00000 525. 00| 91. 40000 1919. 40| 100. 00000 2100. 00
Renovi ng New Jersey Barrier Rail | [ |
0090 206D020 20.000 M | 300. 00000 6000. 00| 512. 65000 10253. 00| 512. 65000 10253. 00
Renovi ng Concrete Pavenent Lug | | |
0100 206EO001 7.000 EACH 250. 00000 1750. 00| 274. 25000 1919. 75| 500. 00000 3500. 00
Renmoving Inlets | [ |
0110 206EO008 4.000 EACH 50. 00000 200. 00| 150. 00000 600. 00| 150. 00000 600. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0120 206E011 16. 000 EACH| 100. 00000 1600. 00| 150. 00000 2400. 00| 150. 00000 2400. 00
Renovi ng Guardrail End Anchor (Type 3) | [ |
0130 206E013 2.000 EACH 50. 00000 100. 00| 150. 00000 300. 00| 150. 00000 300. 00
Renmovi ng Guardrail End Anchor (Type 13) | [ |
0140 206E014 4.000 EACH 100. 00000 400. 00| 150. 00000 600. 00| 150. 00000 600. 00
Renovi ng Guardrail End Anchor (Type 2A) | [ |
0150 206E016 22.000 EACH 50. 00000 1100. 00| 150. 00000 3300. 00| 150. 00000 3300. 00
Renovi ng Guardrail End Anchor (Type 8) | [ |
0160 206E019 28.000 EACH 50. 00000 1400. 00| 150. 00000 4200. 00| 150. 00000 4200. 00
Renmovi ng Guardrail End Anchor (Type 10) | [ |
0170 210D000 35000. 000 M3 | 10. 15000 355250. 00| 12. 46000 436100. 00| 10. 00000 350000. 00
Borrow Excavati on | [ |
0180 214A000 9.000 M3 | 15. 00000 135. 00| 22. 00000 198. 00| 100. 00000 900. 00
Structure Excavation | | |
0190 214B001 2.000 M3 | 90. 00000 180. 00| 55. 00000 110. 00| 60. 00000 120. 00
I I I

Foundati on Backfill, Conmerci al
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TABULATI ON OF BI DS

Super pave Bitumi nous Concrete Lower |
Bi nder Layer, 37.5 mm Maxi nmum Aggregate |
Size M x, ESAL Range C |

CALL ORDER : 001 CONTRACT I D : 20000428001 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 03001
| W REGRASS CONSTRUCTI ON COMPA| APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 306EO000 1.000 EACH 7900. 00000 7900. 00| 7900. 00000 7900. 00| 7000. 00000 7000. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal O Existing Device) | [ |
0210 405A000 100300.000 L | 0. 41000 41123. 00| 0. 29000 29087. 00| 0. 21000 21063. 00
Tack Coat | [ |
0220 408A052 256.000 M2 | 5. 00000 1280. 00| 17. 65000 4518. 40| 10. 00000 2560. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) | | |
0230 408A055 876.000 M2 | 5. 00000 4380. 00| 10. 50000 9198. 00| 12. 00000 10512. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 101 mm Thru 125 mm Thi ck) | [ |
0240 410C000 1.000 EACH 2500. 00000 2500. 00| 6000. 00000 6000. 00| 5000. 00000 5000. 00
Contractor Retained Profil ograph [ |
0250 410HO00 1.000 EACH 85000. 00000 85000. 00| 208500. 00000 208500. 00| 250000. 00000 250000. 00
Mat eri al Rem xi ng Device | [ |
0260 420A011 7800. 000 MrON| 57. 90000 451620. 00| 57. 25000 446550. 00| 60. 70000 473460. 00
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0270 424A241 6000. 000 MION| 39. 45000 236700. 00| 38. 95000 233700. 00| 39. 12000 234720. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0280 424A301 16210. 000 MroN| 40. 64000 658774. 40| 41. 27000 668986. 70| 43. 61000 706918. 10
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range F | [ |
0290 424B322 33200. 000 MTQON| 37.95000 1259940. 00| 41. 14000 1365848. 00| 40. 42000 1341944, 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 37.5 mm Maxi num Aggregate | [ |
Size Mx, ESAL Range F [ |
0300 424B344 200. 000 MrON| 150. 00000 30000. 00| 122. 45000 24490. 00| 106. 38000 21276. 00
Super pave Bitum nous Concrete Bi nder | | |
Layer, Patching, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range F [ |
0310 424B442 15000. 000 MroN| 35. 15000 527250. 00| 31. 17000 467550. 00| 35. 44000 531600. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 37.5 mm Maxi nmum Aggregate | [ |
Si ze, ESAL Range C | | |
0320 424B542 22500. 000 MTQON| 34. 25000 770625. 00| 41. 55000 934875. 00| 36. 86000 829350. 00
I I
| |
I I
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TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000428001 COUNTI ES :  MONTGOVERY
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 06
SET- ASI DE :

| (1) 23024 | (2) 01018 | (3) 03001

| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANDUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0330 424B549 11200. 000 MTON| 35. 10000 393120. 00 39. 27000 439824. 00 35. 41000 396592. 00

Super pave Bitum nous Concrete Lower |
Bi nder Layer, Leveling, 25.0nmm Maxi num |
Aggregate Size Mx, ESAL Range C |

0340 424B622 66800. 000 Mroy| 34. 90000 2331320. 00

I I
| |
| |
[ 41. 00000 2738800. 00| 41. 49000 2771532. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range F [ |
0350 424B629 30340. 000 Mroy 34. 65000 1051281. 00| 44.12000 1338600. 80| 40. 42000 1226342. 80
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 25 nm Maxi num | [ |
Aggregate Size M x, ESAL Range F | [ |
0360 428C000 44000.000 M | 0. 49000 21560. 00| 0. 45000 19800. 00| 0. 36000 15840. 00
Scoring Bitum nous Surface By Cutting | [ |
0370 454A002 2500.000 M | 8. 50000 21250. 00| 5. 41000 13525. 00| 5. 41000 13525. 00
Cl eaning And Seal i ng Concrete Pavenent, | [ |
Type Il, Joints | | |
0380 454A003 2000.000 M | 5. 00000 10000. 00| 6. 56000 13120. 00| 6. 50000 13000. 00
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type Il, Cracks | [ |
0390 454B000 4500.000 M | 5. 00000 22500. 00| 7.38000 33210. 00| 7. 35000 33075. 00
Wat er proofi ng Pavenent Joints And Cracks| [ |
0400 459A000 152450. 000 M2 | 2. 00000 304900. 00| 5. 23000 797313. 50| 3. 50000 533575. 00
Rubbl i zi ng Conti nuously Rei nforced | [ |
Concrete Pavenent | | |
0410 459B000 200. 000 ON| 35. 00000 7000. 00| 15. 64000 3128. 00| 60. 00000 12000. 00
Filler Aggregate | | |
0420 520B000 LUWP|  200000. 00000 200000. 00| 160000. 00000 160000. 00| 190000. 00000 190000. 00
Rai sing Existing Bridge, Kiloneter Post | [ |
264. 989 | [ |
0430 520B001 LUMP|  250000. 00000 250000. 00| 175000. 00000 175000. 00| 215000. 00000 215000. 00
Rai si ng Existing Bridge, Kiloneter Post | [ |
268. 424 | [ |
0440 530A001 17.000 M | 100. 00000 1700. 00| 238. 00000 4046. 00| 100. 00000 1700. 00
450 mm Roadway Pipe (Class 3 R C) | | |
0450 534A000 200. 000 EACH 50. 00000 10000. 00| 25. 00000 5000. 00| 25. 00000 5000. 00
C eaning Pipe Underdrain Qutlets | [ |
0460 600A000 LUVMP|  990000. 00000 990000. 00| 507000. 00000 507000. 00| 1172000. 00000 1172000. 00
Mobi |'i zati on | [ |
0470 605B000 50. 000 EACH| 250. 00000 12500. 00| 175. 00000 8750. 00| 175. 00000 8750. 00
I I

Special Underdrain CQutlet, Type A |
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TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20000428001 COUNTI ES : MONTGOMERY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 03001
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 618A000 135.000 M2 | 50. 00000 6750. 00| 37.20000 5022. 00| 30. 00000 4050. 00
Concrete Sidewal k, 100 mm Thi ck | [
0490 620A000 1.000 M8 | 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
M nor Structure Concrete | [ |
0500 621C032 3.000 EACH 2000. 00000 6000. 00| 2000. 00000 6000. 00| 1700. 00000 5100. 00
Inlets, Type C (Modified) | [ |
0510 621C046 4.000 EACH| 2000. 00000 8000. 00| 1800. 00000 7200. 00| 1850. 00000 7400. 00
Inlets, Type S Special (1 Wng) | [ |
0520 621D051 2.000 EACH 350. 00000 700. 00| 400. 00000 800. 00| 500. 00000 1000. 00
Inlet Units, Type C (Mdified) | [ |
0530 623C001 460.000 M | 50. 00000 23000. 00| 36. 75000 16905. 00| 49. 00000 22540. 00
Conbi nation Curb & Cutter, Type L | [ |
0540 629A034 164.000 M | 250. 00000 41000. 00| 301. 00000 49364. 00| 460. 00000 75440. 00
Concrete Median O Safety Barrier, Type | [ |
4A I I I
0550 630A000 1377.000 M | 36. 00000 49572. 00| 42. 65000 58729. 05| 42. 65000 58729. 05
Steel Beam Guardrail, dass A Type 1 | | |
0560 630C001 20. 000 EACH 550. 00000 11000. 00| 700. 00000 14000. 00| 700. 00000 14000. 00
Quardrail End Anchor, Type 8 | | |
0570 630C003 9. 000 EACH 950. 00000 8550. 00| 1000. 00000 9000. 00| 1000. 00000 9000. 00
Guardrail End Anchor, Type 13 | | |
0580 630C019 8.000 EACH| 2400. 00000 19200. 00| 1000. 00000 8000. 00| 1000. 00000 8000. 00
Guardrail End Anchor, Type 2A (Modified)| [ |
0590 630C070 37.000 EACH| 1400. 00000 51800. 00| 1400. 00000 51800. 00| 1400. 00000 51800. 00
Quardrail End Anchor, Type 10 Series | | |
0600 637A000 30.000 M | 20. 00000 600. 00| 125. 00000 3750. 00| 20. 00000 600. 00
Fence Reset | [ |
0610 650A000 8000. 000 M3 | 10. 00000 80000. 00| 11. 80000 94400. 00| 13. 00000 104000. 00
Topsoi | | | |
0620 652A054 13.000 HA | 950. 00000 12350. 00| 1111. 95000 14455, 35| 1200. 00000 15600. 00
Seeding (M x 2A) | | |
0630 652B053 13.000 HA | 950. 00000 12350. 00| 617. 75000 8030. 75| 1200. 00000 15600. 00
Tenporary Seeding (M x 2AT) | | |
0640 652D054 13.000 HA | 950. 00000 12350. 00| 1235. 50000 16061. 50| 1000. 00000 13000. 00
Seeding In Stubble (Mx 2A) | | |
0650 654A000 15.000 M2 | 5. 00000 75. 00| 4.80000 72.00] 10. 00000 150. 00
Sol i d Soddi ng | | |
0660 656A000 13.000 HA | 950. 00000 12350. 00| 1050. 17000 13652. 21| 1200. 00000 15600. 00
Mul ching, Cass A Type 1 | | |
0670 659A000 4000. 000 M2 | 2. 50000 10000. 00| 1. 80000 7200. 00| 1. 50000 6000. 00
I I I

Erosion Control Netting, Class A
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Port abl e Sequential Arrow And Chevron |
Sign Unit |

CALL ORDER : 001 CONTRACT I D : 20000428001 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 03001
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0680 659A001 2500.000 M | 3. 00000 7500. 00| 1. 80000 4500. 00| 1. 75000 4375. 00
Erosion Control Netting, Class B | [ |

0690 665J000 500.000 M | 15. 00000 7500. 00| 10. 70000 5350. 00| 10. 00000 5000. 00
Silt Fence, Type A | [ |

0700 680A000 LUWP| 15000. 00000 15000. 00| 9700. 00000 9700. 00| 15000. 00000 15000. 00
Engi neering Control s | [ |

0710 701C000 125.000 KM | 199. 00000 24875. 00| 199. 00000 24875. 00| 199. 00000 24875. 00
Broken Tenporary Traffic Stripe | [ |

0720 701C001 250.000 KM | 224. 00000 56000. 00| 224. 00000 56000. 00| 224.00000 56000. 00
Solid Tenporary Traffic Stripe | [ |

0730 702A008 42.000 KM | 2299. 00000 96558. 00| 2299. 00000 96558. 00| 2299. 00000 96558. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |

0740 702A009 1.000 KM | 2486. 00000 2486. 00| 2486. 00000 2486. 00| 2486. 00000 2486. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |

0750 702A010 21.000 KM | 1150. 00000 24150. 00| 1150. 00000 24150. 00| 1500. 00000 31500. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |

0760 702B001 1000. 000 M | 4.92000 4920. 00| 4.92000 4920. 00| 4.92000 4920. 00
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | [ |

0770 705A030 175. 000 EACH 5. 00000 875. 00| 5. 00000 875. 00| 5. 00000 875. 00
Paverent Markers, Class A-H Type 2-C | [ |

0780 705A031 460. 000 EACH| 4. 80000 2208. 00| 4. 80000 2208. 00| 4.80000 2208. 00
Paverent Markers, Class A-H Type 1-A | [ |

0790 705A032 200. 000 EACH 4. 80000 960. 00| 4. 80000 960. 00| 4.80000 960. 00
Paverent Markers, Class A-H Type 1-B | [ |

0800 726A000 2600.000 M | 125. 00000 325000. 00| 101. 68000 264368. 00| 104. 14000 270764. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I

0810 740B000 126.000 M2 | 160. 00000 20160. 00| 85. 25000 10741. 50| 180. 00000 22680. 00
Construction Signs | | |

0820 740C000 2.000 M | 250. 00000 500. 00| 260. 00000 520. 00| 2500. 00000 5000. 00
Speci al Construction Signs | | |

0830 740D000 1000. 000 EACH| 90. 00000 90000. 00| 42. 00000 42000. 00| 55. 00000 55000. 00
Channel i zi ng Druns | [ |

0840 740L003 700. 000 EACH 55. 00000 38500. 00| 42. 00000 29400. 00| 40. 00000 28000. 00
Vertical Panel, Type | (Single-Sided) | | |

0850 741C010 2.000 EACH 6000. 00000 12000. 00| 1000. 00000 2000. 00| 10000. 00000 20000. 00

I I
I I
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CALL ORDER : 001 CONTRACT I D : 20000428001 COUNTI ES : MONTGOMERY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 03001
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0860 742A001 2.000 EACH 25000. 00000 50000. 00| 1300. 00000 2600. 00| 60000. 00000 120000. 00
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I
0870 742C000 2.000 EACH 10000. 00000 20000. 00| 1300. 00000 2600. 00| 7500. 00000 15000. 00
State Furni shed Portabl e Changeabl e | | |
Message Signs, Type 2 | [ |
0880 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 10000. 00000 10000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 699, 000. 00) | [ |
0890 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 11, 324, 037. 40| $ 12,251, 675. 11| $ 12,983, 698. 55
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 11, 324, 037. 40|

$ 12, 251, 675. 11|

$ 12,983, 698.55




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 002 -1
VENDOR RANKI NG
CALL ORDER . 002 CONTRACT I D : 20000428002 COUNTI ES : CULLMAN
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : | M 65-3(153)

for constructing the Planing, Resurfacing and Traffic Stripe
on |-65 fron north of the S.R #74 (U. S.#278) interchange (M
307.46) to south of C R #1282 (MP 315.68). Length 8.080 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 1,329,868.75 100. 0000%
2 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 1,349,672.40 101. 4891%

3 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 1,720, 046.02 129. 3395%
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20000428002 COUNTI ES : CULLMAN
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 07002 (2) 23009 | (3) 19010

| GOOD HOPE CONTRACTI NG CO., |

|

| WHI TAKER CONTRACTI NG CORPORA| SHELBY CONTRACTI NG COMPANY,
LINE NO/ ITEM CODE / ALT | [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Broken White, Inverted Profile Traffic |
Stripe (6" Wde) |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 404A000 19950. 000 GAL | 1. 60000 31920. 00| 1. 75000 34912. 50| 2.62000 52269. 00
Fog Seal | [ |
0020 405A000 7040. 000 GAL | 2. 00000 14080. 00| 0. 70000 4928. 00| 1. 00000 7040. 00
Tack Coat | [ |
0030 408A052 234480.000 SY | 0. 30000 70344. 00| 0. 32000 75033. 60| 0. 58000 135998. 40
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 410H000 1.000 EACH 12700. 00000 12700. 00| 12500. 00000 12500. 00| 28000. 00000 28000. 00
Mat eri al Rem xi ng Device | | |
0050 420A011 8000. 000 TON | 36. 35000 290800. 00| 37. 24000 297920. 00| 51. 68000 413440. 00
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0060 424A301 19350. 000 TON | 30. 75000 595012. 50| 33. 40000 646290. 00| 37. 66000 728721. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range F | [ |
0070 424A304 50. 000 TON | 50. 00000 2500. 00| 38. 00000 1900. 00| 30. 88000 1544. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range F | [ |
0080 424A307 50. 000 TON | 50. 00000 2500. 00| 38. 00000 1900. 00| 31. 77000 1588. 50
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range F | [ |
0090 600A000 LUMP| 56481. 25000 56481. 25| 19000. 00000 19000. 00| 48500. 00000 48500. 00
Mobi | i zat i on | [ |
0100 701C000 33.000 M LE| 340. 00000 11220. 00| 350. 00000 11550. 00| 245. 00000 8085. 00
Broken Tenporary Traffic Stripe | [ |
0110 701C001 67.000 M LE| 380. 00000 25460. 00| 390. 00000 26130. 00| 320. 00000 21440. 00
Solid Tenporary Traffic Stripe | [ |
0120 702A008 17.000 M LE| 3700. 00000 62900. 00| 3850. 00000 65450. 00| 3700. 00000 62900. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0130 702A009 17.000 M LE| 3700. 00000 62900. 00| 3850. 00000 65450. 00| 3700. 00000 62900. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0140 702A010 17.000 M LE| 1850. 00000 31450. 00| 1950. 00000 33150. 00| 1850. 00000 31450. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 002 -3
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20000428002 COUNTI ES : CULLMAN
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 07002 (2) 23009 | (3) 19010

|
| GOOD HOPE CONTRACTI NG CQO., || WHI TAKER CONTRACTI NG CORPORA| SHELBY CONTRACTI NG COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Construction Fuel (MaximumBid Limted
To $ 77,500. 00) |
SECTI ON TOTALS | $ 1,329,868.75

------------------------------------------ B I e N N N N
0150 702B001 2500. 000 LF | 1. 50000 3750. 00| 1. 60000 4000. 00| 1. 40000 3500. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
0160 703A002 5530. 000 SQFT]| 2. 50000 13825. 00| 2.00000 11060. 00| 2.00000 11060. 00
Traffic Control Markings, Cass 2, Type | [
A I I I
0170 705A030 100. 000 EACH| 5. 25000 525. 00| 5. 00000 500. 00| 4.80000 480. 00
Paverent Markers, Class A-H Type 2-C | [ |
0180 705A031 2200. 000 EACH 5. 00000 11000. 00| 5. 00000 11000. 00| 4.80000 10560. 00
Paverent Markers, Class A-H Type 1-A | [ |
0190 705A032 400. 000 EACH| 5. 00000 2000. 00| 5. 00000 2000. 00| 4.80000 1920. 00
Paverent Markers, Class A-H Type 1-B | [ |
0200 731A014 1.000 EACH 9645. 00000 9645. 00| 8000. 00000 8000. 00| 9800. 00000 9800. 00
Traffic Counting Unit, Type O | [ |
0210 740B000 793.000 SQFT| 5. 00000 3965. 00| 8. 20000 6502. 60| 11. 60000 9198. 80
Construction Signs | [ |
0220 740C000 19. 000 SQFT| 10. 00000 190. 00| 10. 30000 195. 70| 14. 28000 271. 32
Speci al Construction Signs | [ |
0230 740D000 300. 000 EACH 45. 00000 13500. 00| 30. 00000 9000. 00| 55. 60000 16680. 00
Channel i zi ng Druns | [ |
0240 741C010 1.000 EACH 1200. 00000 1200. 00| 1300. 00000 1300. 00| 4200. 00000 4200. 00
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0250 998A000 LUWP| 1. 00000 1. 00| 0. 00000 0. 00| 48500. 00000 48500. 00
I I
I I
I I

$ 1,349,672.40 $ 1,720,046.02

CONTRACT TOTALS | $ 1,329, 868. 75| $ 1,349, 672. 40 $ 1,720, 046.02




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 003 -1
VENDOR RANKI NG
CALL ORDER : 003 CONTRACT I D : 20000428003 COUNTI ES : CONECUH
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : NH121(10)

for constructing the Planing, Resurfacing and Traffic Stripe
on SR #3 (U . S. #31) from S. R #12 (MP 92.9) to Evergreen (M
96.8). Length 3.900 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 524,182. 00 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 527, 325. 65 100. 5997%
3 02032 BULLARD EXCAVATI NG, | NC. $ 563, 456. 36 107. 4925%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 003 -2
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000428003 COUNTI ES :  CONECUH
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 02032
| MOBI LE ASPHALT COMPANY, LLC | APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

Solid Wite, Class 1, Type B Traffic |
Stripe |

| | |
0010 209A000 3.000 EACH 100. 40000 301. 20| 50. 00000 150. 00| 100. 00000 300. 00
Mai | box Reset, Single | [ |
0020 209A001 1.000 EACH 100. 40000 100. 40| 90. 00000 90. 00| 150. 00000 150. 00
Mai | box Reset, Doubl e | [ |
0030 405A000 2700. 000 GAL | 0. 84000 2268. 00| 1. 81000 4887. 00| 1. 35000 3645. 00
Tack Coat | [ |
0040 408A052 91000. 000 SY | 0. 64000 58240. 00| 0. 54000 49140. 00| 0. 68000 61880. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 424A261 6800. 000 TON | 37. 80000 257040. 00| 38. 15000 259420. 00| 36. 36000 247248. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0060 424A264 100. 000 TON | 70. 80000 7080. 00| 71.94000 7194. 00| 50. 00000 5000. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0070 424A267 400. 000 TON | 30. 00000 12000. 00| 39. 79000 15916. 00| 36. 36000 14544. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 600A000 LUWP| 12000. 00000 12000. 00| 12200. 00000 12200. 00| 52719. 86000 52719. 86
Mobi |'i zati on | [ |
0090 643B000 3.000 EACH 257. 20000 771. 60| 50. 00000 150. 00| 300. 00000 900. 00
Val ve Boxes Reset | | |
0100 650A000 722.000 CYIP| 7. 80000 5631. 60| 8. 00000 5776. 00| 7. 00000 5054. 00
Topsoi | | | |
0110 652A061 1.000 ACRE| 452. 20000 452. 20| 465. 00000 465. 00| 600. 00000 600. 00
Seeding (M x 3E) | | |
0120 656A000 1.000 ACRE| 461. 90000 461. 90| 475. 00000 475. 00| 600. 00000 600. 00
Mul ching, Cass A Type 1 | | |
0130 665B000 1.000 ACRE| 267. 40000 267. 40| 275. 00000 275. 00| 300. 00000 300. 00
Tenporary Ml chi ng | | |
0140 665F000 100. 000 EACH| 6. 30000 630. 00| 6. 00000 600. 00| 5. 00000 500. 00
Hay Bal es | | |
0150 665G000 100. 000 EACH| 2.90000 290. 00| 3. 60000 360. 00| 5. 00000 500. 00
Sand Bags | | |
0160 701A005 1.000 M LE| 388. 90000 388. 90| 400. 00000 400. 00| 1800. 00000 1800. 00
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 003 -3
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000428003 COUNTI ES : CONECUH
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 02032
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0170 701C000 7.000 M LE]| 233. 40000 1633. 80| 240. 00000 1680. 00| 320. 00000 2240.00
Broken Tenporary Traffic Stripe | [ |

0180 701C001 8.000 M LE| 272. 30000 2178. 40| 280. 00000 2240. 00| 360. 00000 2880. 00
Solid Tenporary Traffic Stripe | [ |

0190 701D008 1.000 M LE| 972. 40000 972. 40| 1000. 00000 1000. 00| 1300. 00000 1300. 00
Solid Traffic Stripe Removed (Plastic) | [ |

0200 701Gl125 2968.000 LF | 3. 70000 10981. 60| 3. 75000 11130. 00| 3. 25000 9646. 00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0210 701Gl133 2968.000 LF | 4.10000 12168. 80| 4. 25000 12614. 00| 3. 45000 10239. 60
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0220 702A007 2.000 M LE| 1944. 70000 3889. 40| 2000. 00000 4000. 00| 1850. 00000 3700. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0230 702A008 8.000 M LE] 3694. 90000 29559. 20| 3800. 00000 30400. 00| 3700. 00000 29600. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0240 702A009 8.000 M LE| 3694. 90000 29559. 20| 3800. 00000 30400. 00| 3700. 00000 29600. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0250 702A010 4.000 M LE| 1798. 80000 7195. 20| 1850. 00000 7400. 00| 1850. 00000 7400. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0260 702B001 400. 000 LF | 1. 60000 640. 00| 1. 65000 660. 00| 1. 50000 600. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I

0270 703A002 5770. 000 SQFT| 1. 80000 10386. 00| 1. 80000 10386. 00| 2.50000 14425. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I

0280 703B002 1110. 000 SQFT| 1. 80000 1998. 00| 1. 80000 1998. 00| 2. 80000 3108. 00
Traffic Control Legends, dass 2, Type A [ |

0290 703D001 2000. 000 SQFT]| 0. 24000 480. 00| 0. 25000 500. 00| 1. 30000 2600. 00
Tenporary Traffic Control Markings | [ |

0300 703E001 1110. 000 SQFT| 0. 49000 543. 90| 0. 50000 555. 00| 1. 30000 1443. 00
Tenporary Traffic Control Legends [ |

0310 705A030 54. 000 EACH| 4. 90000 264. 60| 5. 05000 272.70| 5. 00000 270. 00
Paverent Markers, Class A-H Type 2-C | [ |

0320 705A031 233.000 EACH 4. 90000 1141. 70| 5. 05000 1176. 65| 4. 80000 1118. 40
Paverent Markers, Class A-H Type 1-A | [ |

0330 705A032 425. 000 EACH| 4. 90000 2082. 50| 5. 05000 2146. 25| 4.80000 2040. 00

I I

Pavenment Markers, Cass A-H Type 1-B |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 003 -4
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000428003 COUNTI ES : CONECUH
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 02032
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0340 705A037 1025. 000 EACH| 4. 90000 5022. 50| 5. 05000 5176. 25| 5. 00000 5125. 00
Paverent Markers, Class A-H Type 2-D | [ |
0350 705A038 166. 000 EACH| 4. 90000 813. 40| 5. 05000 838. 30| 5. 00000 830. 00
Paverent Markers, Class A-H Type 2-E | [ |
0360 730HO00 8800. 000 LF | 3. 10000 27280. 00| 3. 80000 33440. 00| 3. 00000 26400. 00
Loop Detector | [ |
0370 740B000 681. 000 SQFT]| 12. 90000 8784. 90| 9. 50000 6469. 50| 10. 50000 7150. 50
Construction Signs | [ |
0380 740E000 300. 000 EACH 16. 80000 5040. 00| 10. 00000 3000. 00| 10. 00000 3000. 00
Cones (36 Inches High) | [ |
0390 740MD0O0 300. 000 EACH 4. 80000 1440. 00| 6. 00000 1800. 00| 5. 00000 1500. 00
Wi ght For Cone | [ |
0400 741C010 1.000 EACH 2203. 30000 2203. 30| 545. 00000 545. 00| 1500. 00000 1500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0410 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 24500. 00) | [ |
SECTI ON TOTALS | $ 524, 182. 00| $ 527, 325. 65| $ 563, 456. 36
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 524, 182. 00| $ 527, 325. 65| $ 563, 456. 36




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 004 -1
VENDOR RANKI NG
CALL ORDER . 004 CONTRACT | D : 20000428004 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 65 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : NHF-160(13)

for constructing the Planing, Resurfacing, Traffic Stripe,
and Loop Detectors on SR #38 (U. S. #280) from M P. 81.49
to MP. 93.90 through and south of Dadeville. Length -

12.410 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 05002 EAST ALABANVA PAVI NG CO., | NC $ 2,226,810.52 100. 0000%

2 04013 DUNN CONSTRUCTI ON CO. i NC. $ 2,241,786.73 100. 6725%



CALL ORDER : 004

LETTI NG DATE : 04/28/00 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

CONTRACT I D : 20000428004
DI STRI CT . 04

COUNTI ES :

05/ 01/ 00
004 -2

DATE :
PAGE :

TALLAPOGCSA

I
I
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON
SECTI ON 0001 Roadway
0010 401B100
Bi t um nous Treat ment
Addi tive) |
0020 401B108 25461. 000 SYCP|
Bi t um nous Treatnent G (Wth Pol yner |
Addi tive)
0025 405A000
Tack Coat |
0026 408A051 800. 000 SQYD|
Pl ani ng Exi sting Pavenent
(Approxi mately 0.00" Thru 1.0" |
0030 408A052 44131.000 SY |
Pl ani ng Exi sting Pavenent |
(Approximately 1.10" Thru 2.0" |
0040 424A280 16079. 000 TON |
Super pave Bitum nous Concrete Waring |
Surface Layer, 1/2" Maxi mum Aggregate |
Size M x, ESAL Range E |
0045 424A286 550. 000 TON |
Super pave Bitum nous Concrete Waring |
Surface Layer, Leveling, 1/2" Maxinmum |
Aggregate Size M x, ESAL Range E |
0046 424A289 525.000 TON |
Super pave Bitum nous Concrete Waring |
Surface Layer, Wdening, 1/2" Maxi mum |
Aggregate Size M x, ESAL Range E |
0050 424B281 21000. 000 TON |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

I
146646. 000 SYCP|
E (Wth Pol yner |

10000. 000 GAL |

Thi ck)

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1"
M x, ESAL Range E

0055 424B285 400. 000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching, 1" Maxinmm
Aggregate Size M x, ESAL Range E

0056 424B292 625.000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Wdening, 1" Maxinmm
Aggregate Size M x, ESAL Range E

0060 424B441 2250.000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi mum Aggregate Size
M x, ESAL Range C

Maxi mum Aggregate Size

(1) 05002
EAST ALABAMA PAVI NG CO.,

| (2) 04013

UNI'T PRI CE UNIT PRI CE

0. 66000 96786. 36 0. 91000

0. 76000 19350. 36 0. 96000

1. 20000 12000. 00 1. 00000

2. 00000 1600. 00 4.56000

1. 25000 55163. 75 1. 07000

42.95000 690593. 05 41. 77000

45. 00000 24750. 00 52. 47000

45. 00000 23625. 00 62. 42000

38. 98000 818580. 00 38. 10000

75. 00000 30000. 00 67. 76000

45. 00000 28125. 00 56. 56000

38. 84000 87390. 00 39. 44000

I NC| DUNN CONSTRUCTI ON CO.

I
133447. 86|
I

24442. 56

10000. 00
3648. 00

47220. 17

671619. 83

32770.

800100. 00

27104. 00

5
0
0
1
8
28858. 50
5
0
0
35350. 00
88740.0

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0l
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0l

|

I

|



Portabl e Sequential Arrow And Chevron |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 004 -3
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT | D : 20000428004 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 05002 | (2) 04013 |
| EAST ALABAMA PAVI NG CO., | NC| DUNN CONSTRUCTI ON CO., INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0070 430B043 3000. 000 TCIP| 18. 50000 55500. 00| 16. 62000 49860. 00|
Aggregate Surfacing (1" Down, Crusher | [ |
Run) (For M scel |l aneous Use) | [ |
0080 600A000 LUMP| 93237. 00000 93237. 00| 59599. 02000 59599. 02]
Mobi | i zati on | | |
0090 701A028 27.000 M LE] 1350. 00000 36450. 00| 1585. 41000 42806. 07|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | | |
0100 701A046 13.000 M LE| 950. 00000 12350. 00| 1115. 65000 14503. 45|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0110 701A048 27.000 M LE] 1550. 00000 41850. 00| 1820. 28000 49147. 56|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
0120 701B009 1000. 000 LF | 0. 90000 900. 00| 1. 05000 1050. 00|
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
0130 701C000 68. 000 M LE| 300. 00000 20400. 00| 317. 07000 21560. 76|
Broken Tenporary Traffic Stripe | [ |
0140 701C001 81.000 M LE]| 360. 00000 29160. 00| 387. 54000 31390. 74|
Solid Tenporary Traffic Stripe | [ |
0150 703A002 1200. 000 SQFT| 2.10000 2520. 00| 2. 46000 2952. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0160 703B002 200. 000 SQFT| 2.70000 540. 00| 3.16000 632. 00|
Traffic Control Legends, dass 2, Type A [ |
0170 703D001 600. 000 SQFT| 1. 35000 810. 00| 1. 58000 948. 00|
Tenporary Traffic Control Markings | [ |
0180 730HO00 5900. 000 LF | 3. 50000 20650. 00| 3. 82000 22538. 00|
Loop Detector | [ |
0190 7301 000 1200. 000 LF | 1. 00000 1200. 00| 1. 77000 2124. 00|
Shi el ded Loop Detector Home-Run Cabl e | [ |
0200 740B000 1078. 000 SQFT| 10. 00000 10780. 00| 9. 96000 10736. 88|
Construction Signs | [ |
0210 740EO000 150. 000 EACH| 20. 00000 3000. 00| 6. 22000 933. 00|
Cones (36 Inches High) | [ |
0220 740MDOO 150. 000 EACH| 10. 00000 1500. 00| 6. 22000 933. 00|
Wei ght For Cone | [ |
0230 7400000 1.000 EACH 3000. 00000 3000. 00| 12828. 60000 12828. 60|
Pil ot Car | |
0240 741C010 1.000 EACH 5000. 00000 5000. 00| 1493. 81000 1493.8
|
I

|

1|

. . |
Sign Unit | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 004 -4
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 20000428004 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 05002 | (2) 04013

|

| EAST ALABAMA PAVI NG CO., | NC| DUNN CONSTRUCTION CO., |INC |

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

e e e e e e e e e e e e e mmmmm e . — -

0250 998A000 LUWP| 0. 00000 0. 00| 12448. 42000 12448. 42|

Construction Fuel (MaximumBid Limted | [ |

To $ 81, 500. 00) | [ |

SECTI ON TOTALS | $ 2,226,810.52| $ 2,241,786. 73|

CONTRACT TOTALS | $ 2,226,810.52| $ 2,241,786. 73|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 006 -1
VENDOR RANKI NG
CALL ORDER : 006 CONTRACT I D : 20000428006 COUNTI ES : SUMTER
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : NH287(11)

for constructing the Resurfacing and Traffic Stripe on S.R
#8 (U.S. #80) fromMP. 12.865 to MP. 19.809 at Bellany.
Length - 6.417 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 848, 186. 59 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 006 -2
TABULATI ON OF BI DS
CALL ORDER : 006 CONTRACT I D : 20000428006 COUNTI ES : SUMIER
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 02033 [ |
| S. T. BUNN CONSTRUCTION CO. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| I I
0010 305A000 800. 000 CYCP| 13. 50000 10800. 00| |
Borrow, Section 210, for mscellaneous | [ |
use I I I
0020 405A000 7230.000 GAL | 1. 10000 7953. 00| |
Tack Coat | [ |
0030 424A281 9162. 000 TON | 44. 85000 410915. 70| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0040 424A284 500. 000 TON | 60. 00000 30000. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0050 424A287 5000. 000 TON | 40. 68000 203400. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0060 428B000 67766. 000 LF | 0. 04000 2710. 64| |
Scoring Bitum nous Pavenent Surface By | | |
Rol l'ing | [ |
0070 430B000 200. 000 TNCP| 33. 50000 6700. 00| |
Aggregate Surfacing (AHD #467 O #57) | [ |
0080 600A000 LUWP| 51500. 00000 51500. 00| |
Mobi | i zat i on | [ |
0090 652A054 5.000 ACRE| 650. 00000 3250. 00| |
Seeding (M x 2A) | [ |
0100 656A000 5.000 ACRE| 650. 00000 3250. 00| |
Mul ching, Cass A Type 1 | [ |
0110 665F000 50. 000 EACH| 5. 00000 250. 00| |
Hay Bal es | [ |
0120 665J000 500. 000 LF | 1. 00000 500. 00| |
Silt Fence, Type A | [ |
0130 701C002 7.000 M LE| 340. 00000 2380. 00| |
Broken Tenporary Traffic Stripe (Paint) | [ |
0140 701C003 20.000 M LE 380. 00000 7600. 00| |
Solid Tenporary Traffic Stripe (Paint) | [ |
0150 701Gl125 2862.000 LF 3. 30000 9444. 60| |
I I
I I

I
Solid Wite, Cass 3W Type A Traffic |
Stripe (6" Wde) I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 006 -3
TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT 1D : 20000428006 COUNTI ES : SUMTER
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1) 02033

|

|'S.  T. BUNN CONSTRUCTI ON CO.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701Gl129 1431. 000 LF | 1. 40000 2003. 40| |
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0170 701G133 180. 000 LF | 5. 55000 999. 00| |
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0180 701HOO1 3050. 000 LF | 0. 40000 1220. 00| |
Solid Traffic Stripe Removed (Plastic) | [ |
0190 701HO06 1450. 000 LF | 0. 50000 725. 00| |
Broken Traffic Stripe Renoved (Plastic) | [ |
0200 702A007 8.000 M LE| 1850. 00000 14800. 00| |
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 702A008 13.000 M LE| 3700. 00000 48100. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0220 702A009 5.000 M LE| 3700. 00000 18500. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0230 703A002 180. 000 SQFT| 6. 00000 1080. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | | I
0240 703D002 360. 000 SQFT]| 1. 30000 468. 00| |
Tenporary Traffic Control Markings | [ |
(Pai nt) [ |
0250 705A032 203. 000 EACH 5. 00000 1015. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0260 705A037 533.000 EACH 5. 25000 2798. 25| |
Pavenent Markers, Cass A-H Type 2-D | | |
0270 740B000 202. 000 SQFT| 12. 00000 2424. 00| |
Construction Signs | | |
0280 740E000 200. 000 EACH 8. 00000 1600. 00| |
Cones (36 Inches High) | | |
0290 740MDOO 200. 000 EACH 2. 00000 400. 00| |
Wi ght For Cone | | |
0300 7400000 1.000 EACH 1400. 00000 1400. 00| |
Pil ot Car | [ |
0310 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 34, 000. 00) | [ |
SECTI ON TOTALS | $ 848, 186. 59| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 848, 186. 59 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 007 -1
VENDOR RANKI NG
CALL ORDER . 007 CONTRACT | D : 20000428007 COUNTI ES : PI CKENS
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NHF-0432(15)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #6 (U. S. #82) from McShan (M P. 11.496) to Reform
(MP. 17.235). Length 5.740 ni.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 1,912,567.69 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 007 -2
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000428007 COUNTI ES : Pl CKENS
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033

I I
|'S.  T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | |
I I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 Roadway
I

0010 206D001 2882.000 LF | 1. 50000 4323. 00

Removi ng Cuar dr ai | |
0020 206E013 12. 000 EACH 85. 00000 1020. 00

Rermovi ng CGuardrail End Anchor (Type 13) |
0030 206E016 5.000 EACH| 60. 00000 300. 00

Rermovi ng CGuardrail End Anchor (Type 8) |
0040 206E019 17.000 EACH 85. 00000 1445. 00

Removi ng CGuardrail End Anchor (Type 10) |
0050 209A000 4.000 EACH| 150. 00000 600. 00

Mai | box Reset, Single |
0060 210D001 455.000 CYIP| 14. 00000 6370. 00

Borrow Excavation (Loose Truckbed |

Measur enent ) |
0070 212A000 1092. 000 STA | 4. 00000 4368. 00

Machi ne Gradi ng Shoul ders |
0080 305B060 250.000 TCP| 31. 00000 7750. 00

Crushed Aggregate, Section 825, Crusher |
Run, 1" Down, For M scel | aneous Use

0090 306EO000 1.000 EACH 6900. 00000 6900. 00
State Retained Portable Nuclear
Moi sture-Density Testing Device
(I'ncludes Disposal of Existing Device)

Super pave Bitumi nous Concrete \Waring
Surface Layer, Leveling, 1/2" Maxi mum

| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
| |
Aggregate Size Mx, ESAL Range D [ |

|
|
0100 405A000 12514. 000 GAL | 1. 25000 15642. 50
Tack Coat |
0110 408A052 157390. 000 SY | 0. 76000 119616. 40
Pl ani ng Exi sting Pavenent |
(Approximately 1.10" Thru 2.0" Thick) |
0120 410B000 1.000 EACH 1000. 00000 1000. 00
State Furnished Profil ograph |
0130 424A260 9396. 000 TON | 40. 80000 383356. 80
Super pave Bitum nous Concrete Waring |
Surface Layer, 1/2" Maxi num Aggregate |
Size Mx, ESAL Range D |
0140 424A261 4384.000 TON | 42. 05000 184347. 20
Super pave Bitum nous Concrete Waring |
Surface Layer, 3/4" Mxi num Aggregate |
Size Mx, ESAL Range D |
0150 424A266 300. 000 TON | 44. 50000 13350. 00
I
|
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 007 -3
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000428007 COUNTI ES : Pl CKENS
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033

I

|'S.  T. BUNN CONSTRUCTI ON CO.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 424A269 445.000 TON | 55. 60000 24742. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0170 424B461 17083. 000 TON | 37. 78000 645395. 74| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0180 424B465 500. 000 TON | 60. 00000 30000. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0190 424B469 500. 000 TON | 44.37000 22185. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0200 424B472 809. 000 TON | 54. 50000 44090. 50| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0210 428B000 169710. 000 LF | 0. 04000 6788. 40| |
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0220 600A000 LUMP| 59525. 00000 59525. 00| |
Mobi |'i zati on | [ |
0230 630A000 5314.000 LF | 10. 50000 55797. 00| |
Steel Beam Guardrail, dass A Type 1 | | |
0240 630C001 9. 000 EACH 650. 00000 5850. 00| |
Quardrail End Anchor, Type 8 | | |
0250 630C003 12. 000 EACH| 985. 00000 11820. 00| |
Guardrail End Anchor, Type 13 | | |
0260 630C050 8.000 EACH| 1950. 00000 15600. 00| |
Quardrail End Anchor, Type 20 Series | | |
0270 630C070 15. 000 EACH| 1250. 00000 18750. 00| |
Quardrail End Anchor, Type 10 Series | | |
0280 651C000 4.000 TON | 350. 00000 1400. 00| |
8-8-8 Commercial Fertilizer | | |
0290 652A054 5.000 ACRE| 425. 00000 2125. 00| |
Seeding (M x 2A) | | |
0300 656A000 5.000 ACRE| 425. 00000 2125. 00| |
I I

Mul ching, Class A Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 007 -4
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000428007 COUNTI ES : Pl CKENS
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033

I

|'S.  T. BUNN CONSTRUCTI ON CO.
LINE NO / | TEM CODE / ALT |

I

Solid Wiite, Inverted Profile Traffic

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0310 665F000 15. 000 EACH 5. 00000 75. 00
Hay Bal es |

0320 665J000 100. 000 LF | 4.00000 400. 00
Silt Fence, Type A |

0330 701C000 24.000 M LE| 320. 00000 7680. 00
Broken Tenporary Traffic Stripe |

0340 701C001 30.000 M LE| 340. 00000 10200. 00
Solid Tenporary Traffic Stripe |

0350 701D005 1.000 M LE| 1300. 00000 1300. 00
Solid Traffic Stripe Renoved |

0360 701D0O06 1.000 M LE| 1100. 00000 1100. 00
Broken Traffic Stripe Renoved |

0370 701Gl121 1804. 000 LF | 1. 75000 3157. 00
Broken White, Class 3W Type A Traffic |
Stripe (6" Wde) |

0380 701Gl125 1804. 000 LF | 3. 70000 6674. 80
Solid Wite, Odass 3W Type A Traffic |
Stripe (6" Wde) |

0390 701G133 1804. 000 LF | 3. 90000 7035. 60
Solid Yellow, Class 3W Type A Traffic |
Stripe (6" Wde) |

0400 702A008 13.000 M LE

I

Stripe (6" Wde) |

0410 702A009 12. 000 M LE]| 3700. 00000 44400. 00
Solid Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

0420 702A010 12.000 M LE 1850. 00000 22200. 00
Broken White, Inverted Profile Traffic
Stripe (6" Wde)

I
I
0430 702B001 5707.000 LF | 1. 40000 7989. 80
Dotted Inverted Profile Traffic Stripe |
(6" Wde) |
0440 703A000 4896. 000 SQFT| 1. 30000 6364. 80
Traffic Control Markings, Cass 1, Type |
A I
0450 703B000 516. 000 SQFT| 1. 30000 670. 80
Traffic Control Legends, dass 1, Type A
0460 703D001 9792. 000 SQFT]| 1. 30000 12729. 60
Tenporary Traffic Control Markings |
0470 705A030 84.000 EACH| 5. 25000 441. 00

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
3700. 00000 48100. 00| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |

Pavenment Markers, Cass A-H Type 2-C |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 007 -5
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000428007 COUNTI ES : Pl CKENS
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033

|

|'S.  T. BUNN CONSTRUCTI ON CO.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0480 705A031 842.000 EACH 5. 00000 4210. 00| |
Paverent Markers, Class A-H Type 1-A | [ |
0490 705A032 197.000 EACH 5. 00000 985. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0500 705A038 99. 000 EACH 5. 25000 519. 75| |
Paverent Markers, Class A-H Type 2-E | [ |
0510 740B000 1866. 000 SQFT| 12. 00000 22392. 00| |
Construction Signs | [ |
0520 740D000 10. 000 EACH| 2. 00000 20. 00| |
Channel i zi ng Druns | [ |
0530 740E000 134.000 EACH 8. 00000 1072. 00| |
Cones (36 Inches High) | [ |
0540 740MD0O0 134.000 EACH 2. 00000 268. 00| |
Wi ght For Cone | [ |
0550 741C010 2.000 EACH 2500. 00000 5000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0560 998A000 LUWP| 1000. 00000 1000. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 75, 000. 00) | [ |
SECTI ON TOTALS | $ 1,912,567.69| |
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 1,912, 567. 69 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 008 -1
VENDOR RANKI NG
CALL ORDER : 008 CONTRACT I D : 20000428008 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 90 Cal endar Days
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : APD-471(70)
for constructing the Wearing Surface, Traffic Stripe and APD-471(71)

Signing on S.R #4 (U. S. #78-Corridor "X') fromnear S. R #171
(U.S.#43/78) to near S.R #129. Length 13.302 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 19074 S & M EQUI PMENT CO., INC $ 3,414,817.42 100. 0000%

2 04013 DUNN CONSTRUCTI ON CO., I NC $ 3,742,216.18 109. 5875%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 008 -2
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20000428008 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 19074 | (2) 04013 |
| S & M EQUI PMENT CO., |NC. | DUNN CONSTRUCTION CO., INC |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
I
0010 206D001 575.000 LF | 10. 00000 5750. 00 0. 88000 506. 00
Removi ng Cuar dr ai | |
0020 206E008 4.000 EACH| 150. 00000 600. 00 88. 58000 354. 32
Rermovi ng CGuardrail End Anchor (Al Type)|
0030 305B060 6581. 000 TCIP| 11. 46000 75418. 26 12. 11000 79695. 91
Crushed Aggregate, Section 825, Type B, |
For M scel | aneous Use |
0040 405A000 19488. 000 GAL | 0. 85000 16564. 80 0. 99000 19293. 12
Tack Coat |
0050 408A052 10421.000 SY | 1. 65000 17194. 65 0. 85000 8857. 85
I

Pl ani ng Exi sting Pavenent
(Approximately 1.10" Thru 2.0" Thick) |

0060 408A055 8226. 000 SQYD| 1. 95000 16040. 70 2. 31000 19002. 06
Pl ani ng Exi sting Pavenent |
(Approximately 4.10" Thru 5.0" Thi ck) |

0070 410HO00 1.000 EACH 37500. 00000 37500. 00 16903. 97000 16903. 97
Mat eri al Rem xi ng Device

0080 424A281 48795. 000 TON 32. 80000 1600476. 00 36. 57000 1784433. 15

Super pave Bitumi nous Concrete \Waring
Surface Layer, 3/4" Mxi num Aggregate
Size M x, ESAL Range E

0090 424A286 247.000 TON
Super pave Bitumi nous Concrete \Waring
Surface Layer, Leveling, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range E

0100 424A287 2000. 000 TON
Super pave Bitumnmi nous Concrete \Waring
Surface Layer, Leveling, 3/4" Maximum
Aggregate Size Mx, ESAL Range E

I

I

i

| 39. 00000 9633. 00
I
I
I
I
I
|

0110 424B282 4194.000 TON | 28. 45000 119319. 30

I
I
I
I
I
I
I
I
I
I
I

44, 15000 10905. 05

38. 00000 76000. 00 32. 22000 64440. 00

33. 00000 138402. 00
Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1 1/2" Maxi mum Aggregate
Size M x, ESAL Range E

0120 424B286 1000. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, Patching, 1 1/2" Maxi mum
Aggregate Size Mx, ESAL Range E

0130 424C291 840. 000 TON
Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2" Maxi num
Aggregate Size Mx, ESAL Range E

44, 00000 44000. 00 49. 64000 49640. 00

39. 00000 32760. 00 32. 94000 27669. 60



Solid Wite, Cass 3W Type A Traffic

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 008 -3
TABULATI ON OF BI DS
CALL ORDER . 008 CONTRACT I D : 20000428008 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 19074 | (2) 04013 |
| S & M EQUI PMENT CO., |INC | DUNN CONSTRUCTI ON CO., INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 428C000 191782.000 LF | 0. 25000 47945. 50| 0. 10000 19178. 20|
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0150 600A000 LUWP|  245000. 00000 245000. 00| 133620.17000 133620. 17|
Mobi |'i zati on | [ |
0160 6100001 4000. 000 TON | 13. 00000 52000. 00| 25. 42000 101680. 00|
Loose Riprap, Cass 2 | | |
0170 610D000O 4210. 000 SQYD| 1. 90000 7999. 00| 3.10000 13051. 00|
Filter Bl anket | [ |
0180 630A000 1325.000 LF | 13. 40000 17755. 00| 13. 00000 17225. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0190 6300050 4.000 EACH 2250. 00000 9000. 00| 2243. 98000 8975. 92|
Guardrail End Anchor, Type 20 Series | | |
0200 6300070 5.000 EACH 1400. 00000 7000. 00| 1889. 67000 9448. 35|
Quardrail End Anchor, Type 10 Series | | |
0210 650A000 36000. 000 CYIP| 3. 75000 135000. 00| 13. 02000 468720. 00|
Topsoi | | |
0220 651B000 136. 000 TON | 27. 00000 3672. 00| 31. 00000 4216. 00|
Agricul tural Linmestone | | |
0230 6510002 51. 000 TON | 244. 66000 12477. 66| 186. 01000 9486. 51|
13-13-13 Commercial Fertilizer | | |
0240 652A050 67.000 ACRE| 675. 00000 45225. 00| 558. 04000 37388. 68|
Seeding (M x 1A) | | |
0250 652C000 515. 000 ACRE| 26. 00000 13390. 00| 49. 60000 25544, 00|
Mowi ng I I I
0260 656A000 67.000 ACRE| 510. 00000 34170. 00| 421. 63000 28249. 21|
Mul ching, Cass A Type 1 | | |
0270 665F000 600. 000 EACH| 4. 45000 2670. 00| 6. 20000 3720. 00|
Hay Bal es | | |
0280 665J000 6000. 000 LF | 3. 20000 19200. 00| 1. 24000 7440. 00|
Silt Fence, Type A | | |
0290 680A000 LUWP| 28750. 00000 28750. 00| 6200. 48000 6200. 48|
Engi neering Controls | [ |
0300 701C000 27.000 M LE| 400. 00000 10800. 00| 399. 65000 10790. 55|
Broken Tenporary Traffic Stripe | [ |
0310 701C001 4.000 M LE| 400. 00000 1600. 00| 446. 67000 1786. 68|
Solid Tenporary Traffic Stripe | |
0320 701G121 2806.000 LF | 2. 00000 5612. 00| 1. 60000 4489. 60|
Broken VWiite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0330 701Gl25 2806.000 LF | 4. 00000 11224. 00| 3. 88000 10887. 28|
| | |
I I I

Stripe (6" Wde)



Class 2, Aluminum Multiple Flat Sign
Panel s 0.125" Thick Or Steel Miltiple

Fl at Sign Panels 12 Gauge (Type III O

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 008 -4
TABULATI ON OF BI DS
CALL ORDER : 008 CONTRACT I D : 20000428008 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 04013 |
| S & M EQUI PMENT CO., |NC. | DUNN CONSTRUCTION CO., INC |

LINE NO/ ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0340 701G133 2806. 000 LF | 3. 75000 10522. 50| 4.12000 11560. 72
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0350 701HO05 2806.000 LF | 0. 60000 1683. 60| 0. 58000 1627. 48
Broken Traffic Stripe Renpved (Paint) | [

0360 702A008 34.000 M LE]| 3995. 00000 135830. 00| 4349. 15000 147871. 10
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0370 702A009 34.000 M LE]| 3995. 00000 135830. 00| 4349. 15000 147871. 10
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0380 702A010 27.000 M LE| 2000. 00000 54000. 00| 2174.57000 58713. 39
Broken White, Inverted Profile Traffic | [

Stripe (6" Wde) | [ |

0390 702B001 3290.000 LF | 1. 70000 5593. 00| 1. 76000 5790. 40
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I

0400 703A002 24463. 000 SOFT| 2. 35000 57488. 05| 2.12000 51861. 56
Traffic Control Markings, Cass 2, Type | [

A I I

0410 703B002 449.000 SQFT]| 2. 85000 1279. 65| 3. 29000 1477. 21
Traffic Control Legends, dass 2, Type A [ |

0420 703D001 578.000 SQFT]| 1. 50000 867. 00| 1. 53000 884. 34
Tenporary Traffic Control Markings | [ |

0430 705A030 106. 000 EACH| 7.00000 742. 00| 6. 18000 655. 08
Paverent Markers, Class A-H Type 2-C | [ |

0440 705A031 1737.000 EACH| 6. 00000 10422. 00| 5. 88000 10213. 56
Paverent Markers, Class A-H Type 1-A | [ |

0450 705A032 551. 000 EACH 6. 25000 3443. 75| 5. 88000 3239. 88
Paverent Markers, Class A-H Type 1-B | [ |

0460 705A038 276.000 EACH 6. 00000 1656. 00| 6. 18000 1705. 68
Paverent Markers, Class A-H Type 2-E | [ |

0470 709A000 26.000 EACH 95. 00000 2470. 00| 74.41000 1934. 66
M | epost, Type A | [ |

0480 710A115 1492. 000 SQFT| 16. 00000 23872. 00| 16. 74000 24976. 08
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [

Backgr ound) | | |

0490 710A116 1726. 000 SOQFT| 23. 50000 40561. 00| 29. 14000 50295. 64

I I
I I
I I
I I

Type



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 008 -5
TABULATI ON OF BI DS
CALL ORDER : 008 CONTRACT I D : 20000428008 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 04013 |
| S & M EQUI PMENT CO., |NC. | DUNN CONSTRUCTION CO., INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0500 710A118 630. 000 SQFT| 24. 00000 15120. 00| 26. 66000 16795. 80|
Class 2, Aluminum Fl at Sign Panels [ |
0.125" Thick Or Steel Flat Sign Panels | [ |
12 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
0510 710B001 2120.000 LF | 8. 00000 16960. 00| 6. 51000 13801. 20|
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0520 710B006 180.000 LF | 50. 00000 9000. 00| 37.20000 6696. 00|
Roadway Sign Post (S4 x 7.7 Steel Beam | [ |
0530 710B007 352.000 LF | 61. 00000 21472. 00| 43. 40000 15276. 80|
Roadway Sign Post (W x 15 Steel Beam) | [ |
0540 710B010 30.000 LF | 49. 00000 1470. 00| 40. 92000 1227. 60|
Roadway Sign Post (W x 9 Steel Bean) | [ |
0550 710B011 37.000 LF | 58. 00000 2146. 00| 43. 40000 1605. 80|
Roadway Sign Post (W x 12 Steel Beam) | [ |
0560 710C000 LUMP| 5500. 00000 5500. 00| 3410. 27000 3410. 27|
Removal OF Exi sting Roadway Signs | [ |
0570 740B000 878.000 SQFT| 9. 00000 7902. 00| 9. 92000 8709. 76|
Construction Signs | [ |
0580 740D000 80. 000 EACH| 35. 00000 2800. 00| 0. 62000 49. 60|
Channel i zi ng Druns | [ |
0590 740EO000 100. 000 EACH| 11. 25000 1125. 00| 0. 12000 12. 00|
Cones (36 Inches High) | [ |
0600 740F002 16. 000 EACH| 175. 00000 2800. 00| 372. 03000 5952. 48|
Barri cades, Type 111 | [ |
0610 7401 005 8.000 EACH| 80. 00000 640. 00| 31. 00000 248. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0620 740MDOO 100. 000 EACH| 7.25000 725. 00| 0. 12000 12. 00|
Wi ght For Cone | [ |
0630 741C010 4.000 EACH| 5000. 00000 20000. 00| 930. 07000 3720. 28|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0640 998A000 LUWP| 57950. 00000 57950. 00| 620. 05000 620. 05|
Construction Fuel (MaximumBid Limted | | |
To $ 178, 000. 00) | | |
0650 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 3,414,817.42| $ 3,742,216. 18|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 3,414,817.42| $ 3,742,216. 18|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 021 -1
VENDOR RANKI NG
CALL ORDER : 021 CONTRACT | D : 20000428021 COUNTI ES : PI KE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : MG 64(6)

for constructing the Resurfacing and Traffic Stripe on
S R#93 from M 2.393 in Brundidge to S.R #15 (U. S. #29) in
Banks (MP 8.542). Length 5.831 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 1,217,031.02 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 1,284,121.51 105. 5126%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 021 -2
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000428021 COUNTI ES : PIKE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206D001 182.000 LF | 1. 00000 182. 00| 1. 00000 182. 00|
Removi ng Cuar dr ai | | [ |
0020 206E019 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00|
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0030 209A000 5.000 EACH| 100. 00000 500. 00| 62. 78000 313. 90|
Mai | box Reset, Single | [ |
0040 210D010 7000. 000 CYIP| 5.20000 36400. 00| 5. 85000 40950. 00|
Borrow Excavation (A2 or Better) | [ |
0050 401B100 83776. 000 SYCP| 0. 62000 51941. 12| 0. 56000 46914. 56|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) [ |
0060 405A000 5865. 000 GAL | 2. 10000 12316. 50| 3. 27000 19178. 55|
Tack Coat | [ |
0070 410C000 1.000 EACH 1500. 00000 1500. 00| 3380. 00000 3380. 00|
Contractor Retained Profilograph | | |
0080 424A241 6750. 000 TON | 33. 15000 223762. 50| 37. 22000 251235. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0090 424A246 3000. 000 TON | 39. 24000 117720. 00| 35. 36000 106080. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 424B441 9500. 000 TON | 31. 15000 295925. 00| 33. 43000 317585. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0110 424B541 9750. 000 TON | 30. 64000 298740. 00| 32. 95000 321262. 50|
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0120 600A000 LUWP| 19500. 00000 19500. 00| 19340. 00000 19340. 00|
Mobi I'i zati on | [ |
0130 630A000 132.000 LF | 14. 00000 1848. 00| 14. 00000 1848. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0140 630C070 2.000 EACH 1750. 00000 3500. 00| 1750. 00000 3500. 00|
Quardrail End Anchor, Type 10 Series | | |
0150 652A061 15. 000 ACRE| 370. 00000 5550. 00| 370. 00000 5550. 00|
I I

Seeding (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 021 -3
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000428021 COUNTI ES : PIKE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 656A000 15. 000 ACRE| 370. 00000 5550. 00| 370. 00000 5550. 00|
Mul ching, Cass A Type 1 | [ |
0170 665F000 100. 000 EACH| 4. 50000 450. 00| 5. 00000 500. 00|
Hay Bal es | [ |
0180 665J000 3000. 000 LF | 3. 18000 9540. 00| 3. 05000 9150. 00|
Silt Fence, Type A | [ |
0190 680A000 LUWP| 1500. 00000 1500. 00| 2500. 00000 2500. 00|
Engi neering Control s | [ |
0200 701C000 12.000 M LE| 300. 00000 3600. 00| 300. 00000 3600. 00|
Broken Tenporary Traffic Stripe | [ |
0210 701C001 60. 000 M LE| 320. 00000 19200. 00| 320. 00000 19200. 00|
Solid Tenporary Traffic Stripe | [ |
0220 701DO07 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
Solid Traffic Stripe Renpved (Paint) [ |
0230 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0240 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0250 701D015 1.000 M LE| 1100. 00000 1100. 00| 1100. 00000 1100. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0260 702A007 4.000 M LE| 1850. 00000 7400. 00| 1850. 00000 7400. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0270 702A008 13.000 M LE| 3700. 00000 48100. 00| 3700. 00000 48100. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0280 702A009 7.000 M LE| 3700. 00000 25900. 00| 3700. 00000 25900. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0290 702B001 180. 000 LF | 1. 50000 270. 00| 1. 50000 270. 00|
Dotted Inverted Profile Traffic Stripe | | |
(6" W de) | | |
0300 703A002 477.000 SQFT]| 2.50000 1192. 50| 2.50000 1192. 50|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0310 703B002 248.000 SQFT| 2. 80000 694. 40| 2. 80000 694. 40|
Traffic Control Legends, dass 2, Type A | |
0320 703D001 954. 000 SQFT| 1. 30000 1240. 20| 1. 30000 1240. 20|
Tenporary Traffic Control Markings | | |
0330 703E001 496. 000 SQFT| 1. 30000 644. 80| 1. 30000 644. 80|
I I

Tenporary Traffic Control Legends |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 021 -4
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000428021 COUNTI ES : PIKE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0340 705A030 6. 000 EACH| 5. 25000 31. 50| 5. 25000 31. 50|
Paverent Markers, Class A-H Type 2-C | [ |
0350 705A031 25.000 EACH 5. 00000 125. 00| 5. 00000 125. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0360 705A032 299. 000 EACH 5. 00000 1495. 00| 5. 00000 1495. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0370 705A037 510. 000 EACH 5. 25000 2677. 50| 5. 25000 2677. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0380 740B000 930. 000 SQFT]| 12. 50000 11625. 00| 10. 01000 9309. 30|
Construction Signs | [ |
0390 740D000 20. 000 EACH 20. 00000 400. 00| 41. 89000 837. 80|
Channel i zi ng Druns | [ |
0400 740E000 35.000 EACH 4. 00000 140. 00| 1. 20000 42. 00|
Cones (36 Inches High) | [ |
0410 740MD0O0 35.000 EACH 2. 00000 70. 00| 1. 20000 42. 00|
Wi ght For Cone | [ |
0420 7400000 1.000 EACH 1000. 00000 1000. 00| 1500. 00000 1500. 00|
Pi l ot Car | [ |
0430 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 53, 000. 00) | [ |
SECTI ON TOTALS | $ 1,217,031.02] $ 1,284,121.51]

CONTRACT TOTALS | $ 1,217,031.02] $ 1,284,121.51]




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER . 022 CONTRACT | D : 20000428022 COUNTI ES : HENRY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 65 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : M3 67(12)

for constructing the Resurfacing and Traffic Stripe on
S.R #27 fromthe Dale County line (MP 64.582) to the A& G
Railroad in Abbeville (MP 74.001). Length 9.419 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 1,264,709.94 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 1,283,228.76 101. 4642%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 022 -2
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000428022 COUNTI ES : HENRY
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 209A000 8.000 EACH 75. 00000 600. 00| 62. 89000 503. 12|
Mai | box Reset, Single | [ |
0020 210D010 8815. 000 CYIP| 6. 50000 57297. 50| 7.22000 63644. 30|
Borrow Excavation (A2 or Better) | [ |
0030 401B100 137727.000 SYCP| 0. 64000 88145. 28| 0. 60000 82636. 20|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0040 405A000 4734.000 GAL | 1. 64000 7763. 76| 2.62000 12403. 08|
Tack Coat | [ |
0050 408A051 3027.000 SQYD| 2. 00000 6054. 00| 1. 72000 5206. 44|
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0060 424A240 7578.000 TON | 36. 15000 273944. 70| 37.13000 281371. 14|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0070 424A246 5000. 000 TON | 37.80000 189000. 00| 36. 89000 184450. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 424B441 14878. 000 TON | 32. 23000 479517. 94| 34. 25000 509571. 50|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0090 600A000 LUWP| 30500. 00000 30500. 00| 12500. 00000 12500. 00|
Mobi | i zat i on | [ |
0100 630C005 4.000 EACH 1600. 00000 6400. 00| 1600. 00000 6400. 00|
Quardrail End Anchor, Type 14 | [ |
0110 630C070 4.000 EACH| 1400. 00000 5600. 00| 1400. 00000 5600. 00|
Quardrail End Anchor, Type 10 Series | [ |
0120 652A061 34.000 ACRE| 370. 00000 12580. 00| 370. 00000 12580. 00|
Seeding (M x 3E) | [ |
0130 656A000 34.000 ACRE| 370. 00000 12580. 00| 370. 00000 12580. 00|
Mul ching, Cass A Type 1 | [ |
0140 665F000 100. 000 EACH| 4. 50000 450. 00| 5. 00000 500. 00|
Hay Bal es | [ |
0150 665J000 3400. 000 LF | 3.18000 10812. 00| 3. 10000 10540. 00|
Silt Fence, Type A | [ |
0160 680A000 LUWP| 1500. 00000 1500. 00| 2000. 00000 2000. 00|
| |

Engi neering Controls |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 022 -3
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000428022 COUNTI ES : HENRY
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

I
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
0170 701A006 19.000 M LE]| 480. 00000 9120. 00
Solid Wite, Cass 1, Type A Traffic |
Stripe (6" Wde) |
0180 701A010 7.000 M LE| 290. 00000 2030. 00

480. 00000 9120. 00|
I

I
| |
[ 290. 00000 2030. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0190 701A014 9.000 M LE| 480. 00000 4320. 00| 480. 00000 4320. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0200 701B002 750.000 LF | 0. 35000 262. 50| 0. 35000 262. 50|
Dotted Class 1, Type A Traffic Stripe | | |
(6" Wde) | | |
0210 701C000 15.000 M LE| 280. 00000 4200. 00| 280. 00000 4200. 00|
Broken Tenporary Traffic Stripe | [ |
0220 701C001 59.000 M LE| 300. 00000 17700. 00| 300. 00000 17700. 00|
Solid Tenporary Traffic Stripe | [ |
0230 701DO07 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0240 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0250 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0260 701D015 1.000 M LE| 1100. 00000 1100. 00| 1100. 00000 1100. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0270 701Gl125 1956. 000 LF | 3. 35000 6552. 60| 3. 35000 6552. 60|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0280 701Gl129 978.000 LF | 2.22000 2171. 16| 2.22000 2171. 16|
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0290 703A002 946. 000 SQFT| 2. 00000 1892. 00| 2.00000 1892. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0300 703B002 360. 000 SQFT| 3. 00000 1080. 00| 3. 00000 1080. 00|
Traffic Control Legends, dass 2, Type A | |
0310 703D001 473.000 SQFT| 1. 30000 614. 90| 1. 30000 614. 90|
Tenporary Traffic Control Markings | |
0320 703E001 180. 000 SQFT| 1. 30000 234. 00| 1. 30000 234. 00|
Tenporary Traffic Control Legends | | |
0330 705A030 6. 000 EACH| 4.90000 29. 40| 4. 90000 29. 40|
I I

Pavenent Markers, Cass A-H Type 2-C |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/01/00
PAGE : 022 -4

CALL ORDER : 022 CONTRACT I D : 20000428022 COUNTI ES : HENRY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 |
| W REGRASS CONSTRUCTI ON COMPA| APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0340 705A031 25.000 EACH 4. 70000 117. 50| 4. 70000 117. 50|
Paverent Markers, Class A-H Type 1-A | [ |
0350 705A032 603. 000 EACH| 4. 70000 2834. 10| 4. 70000 2834. 10|
Paverent Markers, Class A-H Type 1-B | [ |
0360 705A037 1609. 000 EACH| 4. 90000 7884. 10| 4. 90000 7884. 10|
Paverent Markers, Class A-H Type 2-D | [ |
0370 740B000 1193. 000 SQFT| 12. 50000 14912. 50| 10. 14000 12097. 02|
Construction Signs | [ |
0380 740D000 10. 000 EACH| 20. 00000 200. 00| 41. 97000 419. 70|
Channel i zi ng Druns | [ |
0390 740E000 35.000 EACH 4. 00000 140. 00| 1. 20000 42. 00|
Cones (36 Inches High) | [ |
0400 740MD0O0O 35.000 EACH 2. 00000 70. 00| 1. 20000 42. 00|
Wi ght For Cone | [ |
0410 7400000 1.000 EACH 1000. 00000 1000. 00| 2500. 00000 2500. 00|
Pi l ot Car | [ |
0420 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 47, 000. 00) | [ |
SECTI ON TOTALS | $ 1,264,709. 94| $ 1,283, 228. 76|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 1,264,709. 94| $ 1,283, 228. 76|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
05/ 01/ 00
PAGE : 023 -1
VENDOR RANKI NG
CALL ORDER . 023 CONTRACT I D : 20000428023 COUNTIES : CHILTON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) STPHS- 100( 16)
for constructing the Grade, Drain, Pave, and Traffic Stripe
on SSR #3 (U.S. #31) at CR #44 in Jem son. Length -
0. 468 km
SET- ASI DE
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 16048 WALKER PATTON COWMPANY, | NC. $ 159, 375. 10 100. 0000%
2 07003 R E. GRILLS CONSTRUCTION CO., INC $ 197, 037. 00 123. 6309%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 023 -2
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT 1D : 20000428023 COUNTI ES : CHI LTON
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 16048 (2) 07003

I I

| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT |

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Super pave Bitumi nous Concrete Upper |
Bi nder Layer, Patching, 25.0 nm Maximum |
Aggregate Size M x, ESAL Range D |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
I | I
0010 201A000 LUMP| 14000. 00000 14000. 00| 15000. 00000 15000. 00|
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206EO000 1. 000 EACH| 600. 00000 600. 00| 500. 00000 500. 00|
Renovi ng Headwal | s | | |
0030 209A000 5.000 EACH 300. 00000 1500. 00| 230. 00000 1150. 00|
Mai | box Reset, Single | | |
0040 210A000 1098. 000 M8 | 6. 00000 6588. 00| 8. 00000 8784. 00|
Uncl assi fi ed Excavation | | |
0050 214A000 5.000 M3 | 100. 00000 500. 00| 40. 00000 200. 00|
Structure Excavation | | |
0060 214B001 3.000 M3 | 100. 00000 300. 00| 45. 00000 135. 00|
Foundation Backfill, Commerci al | [ |
0070 301A099 2249.000 M2 | 3. 50000 7871. 50| 4. 50000 10120. 50|
Soi | Aggregate Base Course, Type A | | |
Road M xed, 135 mm Conpacted Thi ckness | [ |
0080 301A102 2914.000 M2 | 3. 65000 10636. 10| 5. 00000 14570. 00|
Soi | Aggregate Base Course, Type A, | [ |
Road M xed, 150 mm Conpacted Thi ckness | | |
0090 305B060 50. 000 MION| 34. 00000 1700. 00| 55. 00000 2750. 00|
Crushed Aggregate, Section 825, | [ |
0100 405A000 942.000 L | 0. 25000 235. 50| 1. 00000 942. 00|
Tack Coat | [ |
0110 424A260 316. 000 MION| 51. 00000 16116. 00| 51. 00000 16116. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range D [ |
0120 424A269 50. 000 MION| 54. 00000 2700. 00| 60. 00000 3000. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 12.5 nm [ |
Maxi mum Aggregate Size M x, ESAL Range D| [ |
0130 424B461 416. 000 MroN| 39. 00000 16224. 00| 39. 00000 16224. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 25.0 mm Maxi nmum Aggregate | [ |
Size Mx, ESAL Range D [ |
0140 424B465 25.000 MION 75. 00000 1875. 00| 100. 00000 2500. 00|
I I
| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/01/00
PAGE : 023 -3

CALL ORDER : 023 CONTRACT I D : 20000428023 COUNTIES : CHILTON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT
SET- ASI DE :
| (1) 16048 | (2) 07003 |
| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0150 424B469 25.000 Mroy 69. 00000 1725. 00| 100. 00000 2500. 00|
Super pave Bitum nous Concrete Upper | [
Bi nder Layer, Leveling, 25.0 nm Maxinum | [
aggregate Size Mx, ESAL Range D | [ |
0160 424C261 670. 000 Mroy 40. 00000 26800. 00| 40. 00000 26800. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range D | | |
0170 530A102 6.000 M | 166. 00000 996. 00| 160. 00000 960. 00|
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0180 535A300 3.000 M | 85. 00000 255. 00| 160. 00000 480. 00|
375 mm Side Drain Pipe (Extension) | | |
0190 535A301 5.000 M | 104. 00000 520. 00| 160. 00000 800. 00|
450 mm Si de Drain Pipe (Extension) | | |
0200 600A000 LUMP| 20000. 00000 20000. 00| 15000. 00000 15000. 00|
Mobi I'i zati on | [ |
0210 619A003 1. 000 CH| 540. 00000 540. 00| 815. 00000 815. 00|
600 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0220 619A100 1.000 EACH 410. 00000 410. 00| 715. 00000 715. 00|
375 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0230 619A101 1.000 EACH 490. 00000 490. 00| 900. 00000 900. 00|
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0240 620A000 2.000 M3 | 700. 00000 1400. 00| 535. 00000 1070. 00|
M nor Structure Concrete | [ |
0250 650A000 149.000 M | 10. 00000 1490. 00| 14. 00000 2086. 00|
Topsoi | | [ |
0260 651C000 3. 000 ON| 525. 00000 1575. 00| 220. 00000 660. 00|
8-8-8 Commercial Fertilizer | [ |
0270 652A056 1.000 HA | 2000. 00000 2000. 00| 2000. 00000 2000. 00|
Seeding (M x 2E) | |
0280 656A000 1.000 HA | 2000. 00000 2000. 00| 1800. 00000 1800. 00|
Mul ching, Cass A Type 1 | [ |
0290 665F000 60. 000 CH| 4.00000 240. 00| 4. 00000 240. 00|
Hay Bal es | [ |
0300 6651 000 12. 000 ON| 21. 00000 252. 00| 35. 00000 420. 00|
Tenporary Riprap, Cass 2 | [ |
0310 665J000 310.000 M | 4.90000 1519. 00| 13. 00000 4030. 00|
| | |

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 023 -4
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT 1D : 20000428023 COUNTI ES : CHI LTON
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 16048 (2) 07003

I I

| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT |

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0320 665K000 5.000 M3 | 100. 00000 500. 00| 15. 00000 75. 00|
Dr ai nage Sunp Excavation | [ |
0330 666A001 1.000 HA | 500. 00000 500. 00| 124. 00000 124. 00|
Pest Control Treatnent | [ |
0340 680A000 LUWP| 2500. 00000 2500. 00| 22000. 00000 22000. 00|
Engi neering Control s | [ |
0350 701A028 2.000 KM | 825. 00000 1650. 00| 825. 00000 1650. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
0360 701A046 1.000 KM | 425. 00000 425. 00| 425. 00000 425. 00|
Broken Yellow, Class 2 ,Type A, | [ |
Traffic Stripe (2.3 mm Thick) (150 nm | [ |
W de) I I I
0370 701A048 2.000 KM | 900. 00000 1800. 00| 900. 00000 1800. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0380 701B006 103.000 M | 1. 50000 154. 50| 2.00000 206. 00|
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 mm W de) | [ |
0390 701C000 1.000 KM | 200. 00000 200. 00| 200. 00000 200. 00|
Broken Tenporary Traffic Stripe | [ |
0400 701C001 2.000 KM | 250. 00000 500. 00| 250. 00000 500. 00|
Solid Tenporary Traffic Stripe | [ |
0410 703A002 46.000 M2 | 18. 00000 828. 00| 18. 00000 828. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | I I
0420 703B002 5.000 M2 | 20. 00000 100. 00| 20. 00000 100. 00|
Traffic Control Legends, dass 2, Type A [ |
0430 703D001 32.000 M | 15. 00000 480. 00| 15. 00000 480. 00|
Tenporary Traffic Control Markings | [ |
0440 705A031 34.000 EACH| 4. 25000 144. 50| 4.25000 144, 50|
Paverent Markers, Class A-H Type 1-A | [ |
0450 705A032 108. 000 EACH| 4.25000 459. 00| 4.25000 459. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0460 705A037 110. 000 EACH| 4.25000 467. 50| 4.25000 467. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0470 705A038 46. 000 EACH| 4. 25000 195. 50| 4.25000 195. 50|
Paverent Markers, Class A-H Type 2-E | [ |
0480 740B000 31.000 M | 98. 00000 3038. 00| 100. 00000 3100. 00|
Construction Signs | [ |
0490 740D000 45.000 EACH| 35. 00000 1575. 00| 45. 00000 2025. 00|
I I

Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 023 -5
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000428023 COUNTI ES : CHI LTON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 16048 | (2) 07003 |
| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0500 740E000 50. 000 EACH| 8. 00000 400. 00| 12. 00000 600. 00|
Cones (900 mm Hi gh) | [ |
0510 740MD0O0 50. 000 EACH| 6. 00000 300. 00| 7.80000 390. 00|
Bal | ast For Cone | [ |
0520 998A000 LUWP| 100. 00000 100. 00| 8000. 00000 8000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 13000. 00) | [ |
SECTI ON TOTALS | $ 159, 375. 10| $ 197, 037. 00|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 159, 375. 10| $ 197, 037. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 028 -1
VENDOR RANKI NG
CALL ORDER . 028 CONTRACT I D : 20000428028 COUNTI ES : BI BB
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 0403(103)

for constructing the Resurfacing and Traffic Stripe on
C.R#20 fromC R #45 in Antioch to S. R #139 in Randol ph.
Length 8.590 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., | NC. $ 472, 452. 60 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 482, 992. 95 102. 2309%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 028 -2
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000428028 COUNTI ES : BI BB
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 04013 | (2) 01018

|
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]
SECTI ON 0001  Tot al

|
4. 95000 12375. 00|

Traffic Control Markings, Cass 2T,
Type A

| |

0010 210D021 2500. 000 M3 | 13. 30000 33250. 00|
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0020 212A000 172.000 STA | 17. 00000 2924. 00| 91. 65000 15763. 80|
Machi ne Gradi ng Shoul ders | | |
0030 405A000 14250.000 L | 0. 25000 3562. 50| 0. 31000 4417. 50|
Tack Coat | [ |
0040 429A200 3144.000 MION| 38. 95000 122458. 80| 43. 30000 136135. 20|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A [ |
0050 429B201 7336.000 MION| 32. 95000 241721. 20| 36. 65000 268864. 40|
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range A | [ |
0060 600A000 LUWP| 24470. 00000 24470. 00| 4660. 50000 4660. 50|
Mobi |'i zati on | [ |
0070 630C005 4.000 EACH 1730. 00000 6920. 00| 1968. 75000 7875. 00|
Guardrail End Anchor, Type 14 | [ |
0080 630C070 4.000 EACH 1790. 00000 7160. 00| 1349. 25000 5397. 00|
Quardrail End Anchor, Type 10 Series | | |
0090 652A054 1.000 HA | 1155. 00000 1155. 00| 2310. 00000 2310. 00|
Seeding (M x 2A) | | |
0100 656A000 1.000 HA | 1155. 00000 1155. 00| 1181. 25000 1181. 25]
Mul ching, Cass A Type 1 | | |
0110 701A030 17.000 KM | 410. 00000 6970. 00| 367.50000 6247. 50|
Solid Wite, Oass 2T, Type A Traffic | [ |
Stripe | [ |
0120 701A034 14.000 KM | 410. 00000 5740. 00| 367. 50000 5145. 00|
Solid Yellow, Cass 2T, Type A Traffic | [ |
Stripe I I I
0130 701A044 2.000 KM | 215. 00000 430. 00| 189. 00000 378. 00|
Broken Yellow, Cass 2T, Type A | [ |
Traffic Stripe | [ |
0140 701C000 4.000 KM | 190. 00000 760. 00| 168. 00000 672. 00|
Broken Tenporary Traffic Stripe | [ |
0150 701C001 28.000 KM | 235. 00000 6580. 00| 210. 00000 5880. 00|
Solid Tenporary Traffic Stripe | [ |
0160 703A004 6.000 M2 | 17. 60000 105. 60| 16. 80000 100. 80|
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 028 -3
TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20000428028 COUNTI ES : BIBB
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 04013 | (2) 01018 |
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 705A032 50. 000 EACH| 5. 00000 250. 00| 4. 46000 223. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0180 705A037 325.000 EACH 5. 00000 1625. 00| 4. 46000 1449. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0190 740B000 17.000 M | 106. 00000 1802. 00| 13. 00000 221. 00|
Construction Signs | [ |
0200 740E000 50. 000 EACH| 12.10000 605. 00| 12. 60000 630. 00|
Cones (900 mm Hi gh) | [ |
0210 740MD0O0 50. 000 EACH| 7.95000 397. 50| 7.70000 385. 00|
Bal | ast For Cone | [ |
0220 7400000 1.000 EACH 2410. 00000 2410. 00| 2680. 00000 2680. 00|
Pi l ot Car | [ |
0230 998A000 LUWP| 1. 00000 1. 00| 1. 50000 1. 50|
Construction Fuel (MaximumBid Limted | [ |
To $ 21, 500. 00) | [ |
SECTI ON TOTALS | $ 472, 452. 60| $ 482, 992. 95|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 472, 452. 60| $ 482, 992. 95|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 029 -1
VENDOR RANKI NG
CALL ORDER . 029 CONTRACT |1 D : 20000428029 COUNTI ES : FAYETTE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : MG 437(15)

for constructing the Resurfacing and Traffic Stripe on
S.R #171 (U.S. #43) from S R #102 (MP 41.586) to the Marion
County Line in Wnfield (MP 52.776). Length 11.190 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 1,056,439.11 100. 0000%

2 04013 DUNN CONSTRUCTI ON CO., I NC $ 1,088,514.69 103. 0361%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 029 -2
TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000428029 COUNTI ES : FAYETTE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 04013 |
| S. T. BUNN CONSTRUCTI ON CO. | DUNN CONSTRUCTION CO., INC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 209A000 24.000 EACH 150. 00000 3600. 00| 27. 16000 651. 84|
Mai | box Reset, Single | [ |
0020 210D001 4482. 000 CYIP| 7.27000 32584. 14| 9. 28000 41592. 96|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0030 212A000 1183.000 STA | 2. 00000 2366. 00| 5. 42000 6411. 86|
Machi ne Gradi ng Shoul ders | | |
0040 305B060 208.000 TCI P 28. 25000 5876. 00| 18. 74000 3897. 92|
Crushed Aggregate, Section 825, crusher | | |
run stone, 1" down for mscellaneous use| [ |
0050 401B108 155204. 000 SYCP| 0. 88000 136579. 52| 0. 91000 141235. 64|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0060 405A000 5077.000 GAL | 1. 10000 5584. 70| 1. 09000 5533. 93|
Tack Coat | [ |
0070 424A241 11711. 000 TON | 38. 95000 456143. 45| 40. 03000 468791. 33|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 424A247 1000. 000 TON | 43. 49000 43490. 00| 37.60000 37600. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 424A250 669. 000 TON | 58. 00000 38802. 00| 46. 50000 31108. 50|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 424B445 300. 000 TON | 68. 00000 20400. 00| 60. 26000 18078. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 600A000 LUWP| 65100. 00000 65100. 00| 30374. 04000 30374. 04|
Mobi I'i zati on | [ |
0120 651C000 21.000 TON | 450. 00000 9450. 00| 203. 67000 4277. 07|
8-8-8 Commercial Fertilizer | | |
0130 652A050 27.000 ACRE| 525. 00000 14175. 00| 678. 90000 18330. 30|
Seeding (M x 1A) | | |
0140 656A000 27.000 ACRE| 525. 00000 14175. 00| 543. 12000 14664. 24|
I I

Mul ching, Class A Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 029 -3
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT 1D : 20000428029 COUNTI ES : FAYETTE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 04013

|

| S. T. BUNN CONSTRUCTI ON CO. | DUNN CONSTRUCTION CO., | NC.
LINE NO/ ITEM CODE / ALT | [

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0150 665F000 15. 000 EACH 1. 00000 15. 00 2.72000 40. 80|
Hay Bal es | |
0160 665J000 100. 000 LF | 4.00000 400. 00 1. 36000 136. 00
Silt Fence, Type A |
0170 701C000 9.000 M LE| 340. 00000 3060. 00 437.58000 3938. 22
Broken Tenporary Traffic Stripe |
0180 701C001 14.000 M LE| 380. 00000 5320. 00 489. 07000 6846. 98
Solid Tenporary Traffic Stripe |
0190 702A007 8.000 M LE| 1850. 00000 14800. 00 2380. 98000 19047. 84

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |
0200 702A008 23.000 M LE] 3700. 00000 85100. 00

Construction Fuel (MaximumBid Limted |
To $ 41, 600. 00) I

I

I
I I
I I
I I
I I
I I
I I
I I
| |
[ 4761. 97000 109525. 31|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 702A009 14.000 M LE| 3700. 00000 51800. 00| 4761. 97000 66667. 58|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0220 702A010 1.000 M LE| 1850. 00000 1850. 00| 2380. 98000 2380. 98|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0230 703A002 4791. 000 SQFT| 2. 50000 11977. 50| 3. 22000 15427. 02|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0240 703D001 4791. 000 SQFT| 1. 30000 6228. 30| 1. 67000 8000. 97|
Tenporary Traffic Control Markings | | |
0250 705A032 411. 000 EACH| 5. 00000 2055. 00| 6. 44000 2646. 84|
Pavenent Markers, Cass A-H Type 1-B | | |
0260 705A037 1038. 000 EACH| 5. 25000 5449, 50| 6. 76000 7016. 88|
Pavenent Markers, Cass A-H Type 2-D | | |
0270 740B000 1206. 000 SQFT| 12. 00000 14472. 00| 11. 54000 13917. 24|
Construction Signs | | |
0280 740E000 81. 000 EACH| 3. 00000 243. 00| 0. 34000 27. 54|
Cones (36 Inches High) | | |
0290 740MDOO 81. 000 EACH| 3. 00000 243. 00| 0. 34000 27. 54|
Wi ght For Cone | | |
0300 7400000 1.000 EACH 1600. 00000 1600. 00| 2715. 61000 2715. 61|
Pil ot Car | [ |
0310 741A010 1.000 EACH 2500. 00000 2500. 00| 7264. 26000 7264. 26|
State Retained Portable Sequenti al | | |
Arrow And Chevron Sign Unit | [ |
0320 998A000 LUWP| 1000. 00000 1000. 00| 339. 45000 339. 45]
I I
I I



CONTRACT TOTALS

| $ 1,056, 439. 11| $ 1,088,514.69

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 029 -4
TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT 1D : 20000428029 COUNTI ES : FAYETTE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 02033 | (2) 04013 |
|'S.” T. BUNN CONSTRUCTI ON CO | DUNN CONSTRUCTI ON CO., INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 1,056, 439.11] $ 1,088, 514. 69|
------------------------------------------ o




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 032 -1
VENDOR RANKI NG
CALL ORDER . 032 CONTRACT I D : 20000428032 COUNTIES : ST. CLAIR
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : MG 480(8)

for constructing the Planing, Resurfacing, Traffic Stripe,
and Loop Detector on S.R #25 (U. S. #411) fromMP. 170. 450
at the Jefferson/St. Clair county line to MP. 174.000 in
Moody. Length - 3.550 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D
1 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 964, 271. 79 100. 0000%
2 04013 DUNN CONSTRUCTI ON CO., | NC. $ 983,572.78 102. 0016%
3 01018 APAC- ALABAMA, | NC. $ 1,089,573.41 112. 9944%
4 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 1,156,696.15 119. 9554%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 032 -2
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT 1D : 20000428032 COUNTI ES : ST. CLAIR
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 04013 | (3) 01018
| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

|
0010 206C025 680. 000 SQYD| 5. 00000 3400. 00

Broken White, Inverted Profile Traffic |
Stripe (6" Wde) |

| |
[ 2.23000 1516. 40| 8. 39000 5705. 20
Renovi ng Bi tum nous Pavenent On | [ |
Concrete Surfaces | | |
0020 209A000 3.000 EACH 50. 00000 150. 00| 178. 16000 534. 48| 194. 00000 582. 00
Mai | box Reset, Single | | |
0030 405A000 3855.000 GAL | 2. 00000 7710. 00| 0. 89000 3430. 95| 1. 00000 3855. 00
Tack Coat | [ |
0040 408A053 128478. 000 SQYD| 0. 48000 61669. 44| 0. 49000 62954. 22| 1. 18000 151604. 04
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0050 424A280 7068. 000 TON | 36. 04000 254730. 72| 32. 78000 231689. 04| 35. 50000 250914. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0060 424B281 14133. 000 TON | 29. 83000 421587. 39| 31. 56000 446037. 48| 32. 00000 452256. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | [ |
0070 600A000 LUMP| 8640. 99000 8640. 99| 22500. 00000 22500. 00| 10300. 00000 10300. 00
Mobi | i zat i on | [ |
0080 665F000 50. 000 EACH| 1. 00000 50. 00| 5. 94000 297. 00| 4. 25000 212.50
Hay Bal es | [ |
0090 665J000 150. 000 LF | 1. 00000 150. 00| 5. 94000 891. 00| 5. 75000 862. 50
Silt Fence, Type A | [ |
0100 701C000 25.000 M LE| 340. 00000 8500. 00| 383. 63000 9590. 75| 350. 00000 8750. 00
Broken Tenporary Traffic Stripe | [ |
0110 701C001 17.000 M LE| 380. 00000 6460. 00| 428. 76000 7288. 92| 391. 40000 6653. 80
Solid Tenporary Traffic Stripe | [ |
0120 702A007 7.000 M LE| 1850. 00000 12950. 00| 2083. 24000 14582. 68| 1905. 50000 13338. 50
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0130 702A008 8.000 M LE] 3700. 00000 29600. 00| 4166. 49000 33331. 92| 3811. 00000 30488. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0140 702A009 10. 000 M LE| 3700. 00000 37000. 00| 4166. 49000 41664. 90| 3811. 00000 38110. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0150 702A010 6.000 M LE]| 1850. 00000 11100. 00| 2083. 25000 12499. 50| 1905. 50000 11433. 00
I I
| |
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Construction Fuel (MaximumBid Limted |
To $ 60, 000. 00) |
SECTI ON TOTALS | $ 964, 271. 79

CALL ORDER : 032 CONTRACT I D : 20000428032 COUNTIES : ST. CLAIR
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07002 | (2) 04013 | (3) 01018
| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., |NC. | APAC ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 702B001 2165.000 LF | 1. 50000 3247. 50| 1. 70000 3680. 50| 1. 55000 3355.75
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
0170 703A002 9977.000 SQFT]| 2. 50000 24942. 50| 2.81000 28035. 37| 2. 58000 25740. 66
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0180 703B002 785.000 SQFT]| 2. 80000 2198. 00| 3. 15000 2472. 75| 2. 88000 2260. 80
Traffic Control Legends, dass 2, Type A [ |
0190 703D001 2560. 000 SQFT]| 1. 30000 3328. 00| 1. 46000 3737. 60| 1. 34000 3430. 40
Tenporary Traffic Control Markings | [ |
0200 705A030 46. 000 EACH| 5. 25000 241. 50| 5.91000 271. 86| 5. 40000 248. 40
Paverent Markers, Class A-H Type 2-C | [ |
0210 705A031 468. 000 EACH| 5. 00000 2340. 00| 5. 63000 2634. 84| 5. 15000 2410. 20
Paverent Markers, Class A-H Type 1-A | [ |
0220 705A032 471. 000 EACH| 5. 00000 2355. 00| 5. 63000 2651. 73| 5. 15000 2425. 65
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 543. 000 EACH 5. 25000 2850. 75| 5.91000 3209. 13| 5. 40000 2932. 20
Paverent Markers, Class A-H Type 2-D | [ |
0240 705A038 24.000 EACH 5. 25000 126. 00| 5.91000 141. 84| 5. 40000 129. 60
Paverent Markers, Class A-H Type 2-E | [ |
0250 730H000 14574.000 LF | 3. 00000 43722. 00| 2. 37000 34540. 38| 3. 09000 45033. 66
Loop Det ector | [ |
0260 7301 000 1050. 000 LF | 1. 50000 1575. 00| 1. 19000 1249. 50| 1. 55000 1627. 50
Shi el ded Loop Detector Home-Run Cabl e | [ |
0270 740B000 637.000 SQFT]| 8. 00000 5096. 00| 9. 20000 5860. 40| 9. 95000 6338. 15
Construction Signs | [ |
0280 740E000 275.000 EACH 18. 00000 4950. 00| 9. 50000 2612. 50| 11. 70000 3217.50
Cones (36 Inches High) | [ |
0290 740MD0O0 275.000 EACH 4. 00000 1100. 00| 5. 64000 1551. 00| 7.57000 2081.75
Wi ght For Cone | [ |
0300 741C010 2.000 EACH 1250. 00000 2500. 00| 997. 68000 1995. 36| 1637. 70000 3275. 40
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0310 998A000 LUWP| 1. 00000 1. 00| 118. 78000 118. 78| 1. 25000 1.25
I I
I I
I I

$ 1,089,6573.41
CONTRACT TOTALS | $ 964, 271. 79| $ 983, 572. 78| $ 1,089,573.41
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CALL ORDER : 032 CONTRACT I D : 20000428032 COUNTIES : ST. CLAIR
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 03

SET- ASI DE :

| (4) 13022 |
| MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 TOTAL
0010 2060025 680. 000 SQYD| 4.00000 2720. 00

Renovi ng Bitum nous Paverent On |
Concrete Surfaces |

0020 209A000 3.000 EACH 80. 00000 240. 00
Mai | box Reset, Single

0030 405A000 3855.000 GAL | 1. 50000 5782. 50
Tack Coat |

0040 408A053 128478. 000 SQYD| 1. 05000 134901. 90

Pl ani ng Exi sting Pavenent |
(Approximately 2.10" Thru 3.0" Thick) |
0050 424A280 7068. 000 TON | 40. 00000 282720. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, 1/2" Maxi num Aggregate |
Size Mx, ESAL Range E |
0060 424B281 14133. 000 TON | 31. 00000 438123. 00
Super pave Bitumi nous Concrete Upper |
Bi nder Layer, 1" Maxi mum Aggregate Size |
M x, ESAL Range E |
0070 600A000 LUMP| 79450. 00000 79450. 00

Mobi |'i zati on |

0080 665F000 50. 000 EACH| 2. 00000 100. 00
Hay Bal es |

0090 665J000 150. 000 LF | 1. 00000 150. 00
Silt Fence, Type A |

0100 701C000 25.000 M LE] 340. 00000 8500. 00
Broken Tenporary Traffic Stripe |

0110 701C001 17.000 M LE| 380. 00000 6460. 00
Solid Tenporary Traffic Stripe |

0120 702A007 7.000 M LE| 1850. 00000 12950. 00

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

0130 702A008 8.000 M LE 3700. 00000 29600. 00
Solid White, Inverted Profile Traffic |
Stripe (6" Wde) |

0140 702A009 10. 000 M LE] 3700. 00000 37000. 00
Solid Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

0150 702A010 6.000 M LE 1850. 00000 11100. 00
Broken White, Inverted Profile Traffic |
Stripe (6" Wde) |
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CALL ORDER : 032 CONTRACT 1D : 20000428032 COUNTI ES : ST. CLAIR
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (4) 13022

| MCCARTNEY CONSTRUCTI ON CO. ,
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0160 702B001 2165.000 LF | 1. 50000 3247. 50| |
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
0170 703A002 9977.000 SQFT]| 2. 50000 24942. 50| |
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0180 703B002 785.000 SQFT]| 2. 80000 2198. 00| |
Traffic Control Legends, dass 2, Type A [ |
0190 703D001 2560. 000 SQFT]| 1. 30000 3328. 00| |
Tenporary Traffic Control Markings | [ |
0200 705A030 46. 000 EACH| 5. 25000 241. 50| |
Paverent Markers, Class A-H Type 2-C | [ |
0210 705A031 468. 000 EACH| 5. 00000 2340. 00| |
Paverent Markers, Class A-H Type 1-A | [ |
0220 705A032 471. 000 EACH| 5. 00000 2355. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 543. 000 EACH 5. 25000 2850. 75| |
Paverent Markers, Class A-H Type 2-D | [ |
0240 705A038 24.000 EACH 5. 25000 126. 00| |
Paverent Markers, Class A-H Type 2-E | [ |
0250 730H000 14574.000 LF | 3. 00000 43722. 00| |
Loop Det ector | [ |
0260 7301 000 1050. 000 LF | 1. 00000 1050. 00| |
Shi el ded Loop Detector Home-Run Cabl e | [ |
0270 740B000 637.000 SQFT]| 12. 50000 7962. 50| |
Construction Signs | [ |
0280 740EO000 275.000 EACH 20. 00000 5500. 00| |
Cones (36 Inches High) | [ |
0290 740MD0O0 275.000 EACH 5. 00000 1375. 00| |
Wi ght For Cone | [ |
0300 741C010 2.000 EACH 2830. 00000 5660. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0310 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 60, 000. 00) | [ |
SECTI ON TOTALS | $ 1,156, 696. 15| |

------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 1,156, 696. 15| |
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CALL ORDER : 033 CONTRACT I D : 20000428033 COUNTI ES : CHOCTAW
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 15 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-1201(104)

for constructing the Guardrail and Cuardrail End Anchors on
C.R #6 northwest of Bladon Springs State Park. Length 0.297

km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
1 01029 ATWOCOD FENCE COVPANY, | NC. $ 23, 825. 00 100. 0000%

2 08073 H & L GUARDRAI L, I NC. $ 28,179. 95 118. 2789%
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CALL ORDER : 033 CONTRACT I D : 20000428033 COUNTI ES : CHOCTAW
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01029 | (2) 08073 |
| ATWOOD FENCE COWPANY, INC. |H & L GUARDRAIL, INC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 600A000 LUWP| 1000. 00000 1000. 00| 2000. 00000 2000. 00|
Mobi | i zat i on | [ |
0020 630A000 229.000 M | 50. 00000 11450. 00| 59. 05000 13522. 45|
Steel Beam Guardrail, Cass A Type 1 | [ |
0030 630C070 6. 000 EACH| 1600. 00000 9600. 00| 1600. 00000 9600. 00|
Quardrail End Anchor, Type 10 Series | [ |
0040 740B000 14.000 M | 100. 00000 1400. 00| 130. 00000 1820. 00|
Construction Signs | [ |
0050 740E000 25.000 EACH 5. 00000 125. 00| 29. 50000 737.50|
Cones (900 mm Hi gh) | [ |
0060 998A000 LUWP| 250. 00000 250. 00| 500. 00000 500. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 1000. 00) | [ |
SECTI ON TOTALS | $ 23, 825. 00| $ 28, 179. 95|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 23, 825. 00| $ 28, 179. 95|
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CALL ORDER . 034 CONTRACT | D : 20000428034 COUNTI ES : COLBERT LAWRENCE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : MG 1716(103)

for constructing the Resurfacing and Traffic Stripe on S.R
#184 from M P. 10.46 near CR #67 to MP. 14.92 at S.R
#101, east of Muscle Shoals. Length - 4.460 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 394, 893. 50 100. 0000%
2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 418, 662. 65 106. 0191%
3 08068 H & L TRUCKI NG COVPANY, | NC. $ 441, 089. 37 111. 6983%
4 19074 S & M EQUI PMENT CO., INC $ 458, 755. 50 116. 1719%
5 01018 APAC- ALABAMA, | NC. $ 463, 036. 33 117. 2560%
6 18031 ROGERS GROUP, | NC. $ 473, 448. 67 119. 8927%
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CALL ORDER : 034 CONTRACT 1D : 20000428034 COUNTI ES : COLBERT LAVRENCE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 (3) 08068

| BURGREEN CONTRACTI NG CO., | N| SHELBY CONTRACTI NG COVPANY, |H & L TRUCKI NG COVPANY, | NC.
LINE NO/ ITEM CODE / ALT

|
| | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
+

__________________________________________ e
SECTI ON 0001  TOTAL
| | |

0010 305B060 2141.000 TC P 11. 00000 23551. 00| 11. 23000 24043. 43| 14. 00000 29974. 00
Crushed Aggregate, Section 825, TYPE B, | [ |
For M scel | aneous Use | [

0020 405A000 833.000 GAL | 1. 00000 833. 00| 0. 01000 8. 33| 1. 00000 833. 00
Tack Coat | [ |

0030 424A240 3604. 000 TON | 30. 00000 108120. 00| 31. 23000 112552. 92| 33. 75000 121635. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |

0040 424A246 300. 000 TON | 27.50000 8250. 00| 30. 29000 9087. 00| 35. 00000 10500. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |

0050 424A249 27.000 TON | 30. 00000 810. 00| 30. 29000 817. 83| 35. 00000 945. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |

0060 424B441 7207.000 TON | 24. 00000 172968. 00| 26. 39000 190192. 73| 23. 85000 171886. 95
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |

0070 424B445 400. 000 TON | 24. 00000 9600. 00| 26. 39000 10556. 00| 35. 00000 14000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximm | [ |
Aggregate Size Mx, ESAL Range C | [ |

0080 424B449 200. 000 TON | 24. 00000 4800. 00| 26. 39000 5278. 00| 35. 00000 7000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |

0090 424B452 54.000 TON | 24. 00000 1296. 00| 26. 39000 1425. 06| 35. 00000 1890. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |

0100 600A000 LUWP| 500. 00000 500. 00| 825. 00000 825. 00| 7500. 00000 7500. 00
Mobi |'i zati on | [ |

0110 665F000 25.000 EACH 1. 00000 25. 00| 4. 00000 100. 00| 5. 00000 125. 00
Hay Bal es | | |

0120 6653000 400. 000 LF | 0. 50000 200. 00| 2. 60000 1040. 00| 5. 00000 2000. 00

I I I

Silt Fence, Type A
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CALL ORDER : 034 CONTRACT 1D : 20000428034 COUNTI ES : COLBERT LAVRENCE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 (3) 08068

| BURGREEN CONTRACTI NG CO., | N| SHELBY CONTRACTI NG COVPANY,

|

| H & L TRUCKI NG COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |

I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0130 701C000 10. 000 M LE| 350. 00000 3500. 00| 75. 00000 750. 00| 300. 00000 3000. 00
Broken Tenporary Traffic Stripe | [ |

0140 701C001 4.000 M LE| 390. 00000 1560. 00| 175. 00000 700. 00| 400. 00000 1600. 00
Solid Tenporary Traffic Stripe [ |

0150 701Gl125 1194. 000 LF | 4. 50000 5373. 00| 4. 50000 5373. 00| 4. 25000 5074. 50
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0160 701Gl29 597.000 LF | 4. 00000 2388. 00| 3. 75000 2238. 75| 2.36000 1408. 92
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0170 701HOOO 1194. 000 LF | 0. 50000 597. 00| 0. 50000 597. 00| 1. 00000 1194. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

0180 701HO06 597.000 LF | 0. 40000 238. 80| 0. 40000 238. 80| 1. 00000 597. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

0190 702A007 5.000 M LE| 1900. 00000 9500. 00| 1850. 00000 9250. 00| 1850. 00000 9250. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0200 702A008 8.000 M LE] 3800. 00000 30400. 00| 3700. 00000 29600. 00| 3700. 00000 29600. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0210 702A009 2.000 M LE| 1900. 00000 3800. 00| 3700. 00000 7400. 00| 3700. 00000 7400. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0220 703A002 664. 000 SQFT| 2. 50000 1660. 00| 2.00000 1328. 00| 2.00000 1328. 00
Traffic Control Markings, Cass 2, Type | [ |
A | |

0230 703B002 273.000 SQFT| 3. 00000 819. 00| 3. 00000 819. 00| 3. 00000 819. 00
Traffic Control Legends, dass 2, Type A [ |

0240 703D001 432.000 SQFT]| 1. 25000 540. 00| 1. 25000 540. 00| 1. 30000 561. 60
Tenporary Traffic Control Markings | [ |

0250 703EO001 273.000 SQFT| 1. 90000 518. 70| 1. 80000 491. 40| 1. 30000 354. 90
Tenporary Traffic Control Legends [ |

0260 705A032 115. 000 EACH| 5. 00000 575. 00| 4. 80000 552. 00| 5. 00000 575. 00
Paverent Markers, Class A-H Type 1-B | [ |

0270 705A037 318. 000 EACH 5. 00000 1590. 00| 4. 80000 1526. 40| 5. 25000 1669. 50
Paverent Markers, Class A-H Type 2-D | [ |

0280 740B000 631. 000 SQFT]| 1. 00000 631. 00| 1. 00000 631. 00| 8. 00000 5048. 00
Construction Signs | [ |

0290 740E000 50. 000 EACH| 0. 00000 0. 00| 0. 00000 0. 00| 9. 90000 495. 00
Cones (36 Inches High) | [ |

0300 740MD0O0O 50. 000 EACH| 0. 00000 0. 00| 0. 00000 0. 00| 6. 50000 325.00

| |

Wi ght For Cone |
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CALL ORDER : 034 CONTRACT I D : 20000428034 COUNTI ES : COLBERT LAWRENCE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 08068
| BURGREEN CONTRACTI NG CO., | N SHELBY CONTRACTI NG COVWPANY, |H & L TRUCKI NG COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0310 7400000 1.000 EACH 250. 00000 250. 00| 700. 00000 700. 00| 2500. 00000 2500. 00
Pi l ot Car | [ |
0320 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | [ |
To $ 27, 000. 00) | [ |
SECTI ON TOTALS | $ 394, 893. 50| $ 418, 662. 65| $ 441, 089. 37
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 394, 893. 50| $ 418, 662. 65| $ 441, 089. 37
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CALL ORDER : 034 CONTRACT | D : 20000428034 COUNTI ES : COLBERT LAVRENCE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 19074 | (5) 01018 | (6) 18031
| S & M EQUI PMENT CO., |NC. | APAC- ALABAMA, | NC. | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 305B060 2141.000 TC P 10. 75000 23015. 75| 11. 40000 24407. 40| 11. 25000 24086. 25
Crushed Aggregate, Section 825, TYPE B, | | |
For M scel | aneous Use | [ |
0020 405A000 833.000 GAL | 0. 75000 624. 75| 1. 36000 1132. 88| 1. 00000 833. 00
Tack Coat | [ |
0030 424A240 3604. 000 TON | 29. 65000 106858. 60| 36. 38000 131113. 52| 32. 00000 115328. 00
Super pave Bituni nous Concrete \Waring | [
Surface Layer, 1/2" Maxi mum Aggregate | [
Size M x, ESAL Range C | [ |
0040 424A246 300. 000 TON | 42. 00000 12600. 00| 33. 54000 10062. 00| 30. 00000 9000. 00
Super pave Bituni nous Concrete \Waring | [
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0050 424A249 27.000 TON | 60. 00000 1620. 00| 37. 65000 1016. 55| 45. 00000 1215. 00
Super pave Bituni nous Concrete \Waring | [
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0060 424B441 7207.000 TON | 24.10000 173688. 70| 24.78000 178589. 46| 26. 00000 187382. 00
Super pave Bitum nous Concrete Upper | [
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0070 424B445 400. 000 TON | 40. 00000 16000. 00| 41. 88000 16752. 00| 45. 00000 18000. 00
Super pave Bitum nous Concrete Upper | [
Bi nder Layer, Patching, 1" Maxinum | [
Aggregate Size Mx, ESAL Range C | [ |
0080 424B449 200. 000 TON | 38. 00000 7600. 00| 31. 07000 6214. 00| 45. 00000 9000. 00
Super pave Bitum nous Concrete Upper | [
Bi nder Layer, Leveling, 1" Max | [
Aggregate Size Mx, ESAL Range C | [ |
0090 424B452 54.000 TON | 54. 00000 2916. 00| 36. 94000 1994. 76| 45. 00000 2430. 00
Super pave Bitum nous Concrete Upper | [
Bi nder Layer, Wdening, 1" Max | [
Aggregate Size Mx, ESAL Range C | [ |
0100 600A000 LUMP| 22500. 00000 22500. 00| 22497. 00000 22497. 00| 30432. 00000 30432. 00
Mbbi |'i zati on | | |
0110 665F000 25.000 EACH| 5. 00000 125. 00| 1. 00000 25. 00| 20. 00000 500. 00
Hay Bal es | [ |
0120 665J000 400.000 LF | 3.10000 1240. 00| 1. 00000 400. 00| 5. 00000 2000. 00
| | I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 034 -6
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20000428034 COUNTI ES : COLBERT LAWRENCE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 01018 | (6) 18031
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ROGERS GROUP, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0130 701C000 10. 000 M LE| 345. 00000 3450. 00| 350. 00000 3500. 00| 300. 00000 3000. 00
Broken Tenporary Traffic Stripe | [ |

0140 701C001 4.000 M LE| 460. 00000 1840. 00| 390. 00000 1560. 00| 400. 00000 1600. 00
Solid Tenporary Traffic Stripe [ |

0150 701Gl125 1194. 000 LF | 4. 89000 5838. 66| 4. 50000 5373. 00| 4. 25000 5074. 50
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0160 701Gl29 597.000 LF | 2.71000 1617. 87| 4. 00000 2388. 00| 2.36000 1408. 92
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0170 701HOOO 1194. 000 LF | 1. 15000 1373. 10| 0. 50000 597. 00| 1. 00000 1194. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

0180 701HO06 597.000 LF | 1. 15000 686. 55| 0. 40000 238. 80| 1. 00000 597. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

0190 702A007 5.000 M LE| 2127.50000 10637. 50| 1900. 00000 9500. 00| 1850. 00000 9250. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0200 702A008 8.000 M LE] 4255. 00000 34040. 00| 3800. 00000 30400. 00| 3700. 00000 29600. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0210 702A009 2.000 M LE| 4255. 00000 8510. 00| 1900. 00000 3800. 00| 3700. 00000 7400. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0220 703A002 664. 000 SQFT| 2. 30000 1527. 20| 2. 50000 1660. 00| 2.00000 1328. 00
Traffic Control Markings, Cass 2, Type | [ |
A | |

0230 703B002 273.000 SQFT| 3. 45000 941. 85| 3. 00000 819. 00| 3. 00000 819. 00
Traffic Control Legends, dass 2, Type A [ |

0240 703D001 432.000 SQFT]| 1. 50000 648. 00| 1. 25000 540. 00| 1. 30000 561. 60
Tenporary Traffic Control Markings | [ |

0250 703EO001 273.000 SQFT| 1. 50000 409. 50| 1. 90000 518. 70| 1. 30000 354. 90
Tenporary Traffic Control Legends [ |

0260 705A032 115. 000 EACH| 5. 75000 661. 25| 5. 00000 575. 00| 5. 00000 575. 00
Paverent Markers, Class A-H Type 1-B | [ |

0270 705A037 318. 000 EACH 6. 04000 1920. 72| 5. 00000 1590. 00| 5. 25000 1669. 50
Paverent Markers, Class A-H Type 2-D | [ |

0280 740B000 631. 000 SQFT]| 9. 50000 5994. 50| 8. 14000 5136. 34| 10. 00000 6310. 00
Construction Signs | [ |

0290 740E000 50. 000 EACH| 12. 00000 600. 00| 1. 00000 50. 00| 5. 00000 250. 00
Cones (36 Inches High) | [ |

0300 740MD0O0O 50. 000 EACH| 10. 00000 500. 00| 1. 00000 50. 00| 5. 00000 250. 00

| |

Wi ght For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 034 -7
TABULATI ON OF BI DS
CALL ORDER : 034 CONTRACT I D : 20000428034 COUNTI ES : COLBERT LAWRENCE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 01018 | (6) 18031
| S & M EQUI PMENT CO., |NC | APAC- ALABAMA, | ROGERS GROUP, | NC,
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0310 7400000 1.000 EACH 3250. 00000 3250. 00| 535. 92000 535. 92| 1000. 00000 1000. 00
Pi l ot Car | [ |
0320 998A000 LUWP| 5520. 00000 5520. 00| 0. 00000 0. 00| 1000. 00000 1000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 27, 000. 00) | | I
SECTI ON TOTALS | $ 458, 755. 50| $ 463, 036. 33| $ 473, 448. 67
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 458, 755. 50| $ 463, 036. 33| $ 473, 448. 67




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PACE : 035 -1
VENDOR RANKI NG
CALL ORDER : 035 CONTRACT I D : 20000428035 COUNTI ES : LAMAR FAYETTE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : MG 2908(106)
for constructing the Resurfacing, Traffic Stripe, and MG 3807(104)

Traffic Counting Unit on SR #18 fromMP. 16.287 at
Crossville to MP. 24.044 sout heast of M. Vernon. Length -

7.757 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 755, 673. 85 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 035 -2
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT I D : 20000428035 COUNTI ES : LAMAR FAYETTE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | |
| S. T. BUNN CONSTRUCTION CO. | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
I | I
0010 209A000 14. 000 EACH 100. 00000 1400. 00| |
Mai | box Reset, Single | [ |
0020 209A001 2.000 EACH 200. 00000 400. 00| |
Mai | box Reset, Double | | |
0030 210D001 2515. 000 CYIP| 8. 00000 20120. 00| |
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0040 212A000 790. 000 STA | 2. 00000 1580. 00| |
Machi ne Gradi ng Shoul ders | | |
0050 305B060 200. 000 TCP| 28. 50000 5700. 00| |
Crushed Aggregate, Section 825, Crusher | | |
Run Stone, 1" Down, For M scell aneous | [ |
Use I I I
0060 401B108 112285. 000 SYCP| 0. 88000 98810. 80| |
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0070 405A000 3464.000 GAL | 1. 10000 3810. 40| |
Tack Coat | [ |
0080 424A241 8658. 000 TON | 37.80000 327272. 40| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0090 424A247 1685. 000 TON | 42.35000 71359. 75| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0100 424A250 514.000 TON | 57. 00000 29298. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0110 424B445 600. 000 TON | 65. 00000 39000. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0120 600A000 LUMP| 48000. 00000 48000. 00| |
Mbbi |'i zati on | | |
0130 651C000 11.000 TON | 550. 00000 6050. 00| |
8-8-8 Commercial Fertilizer | [ |
0140 652A050 7.000 ACRE| 575. 00000 4025. 00| |
I I

Seeding (M x 1A) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 035 -3
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT 1D : 20000428035 COUNTI ES : LAMAR FAYETTE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033

|

|'S.  T. BUNN CONSTRUCTI ON CO.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 652A053 7.000 ACRE| 575. 00000 4025. 00| |
Seeding (M x 1E) | [ |
0160 656A000 14. 000 ACRE| 575. 00000 8050. 00| |
Mul ching, Cass A Type 1 | [ |
0170 665F000 30. 000 EACH 1. 00000 30. 00| |
Hay Bal es | | |
0180 665J000 200.000 LF | 4.00000 800. 00| |
Silt Fence, Type A | [ |
0190 701A028 16. 000 M LE| 1375. 00000 22000. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0200 701A046 6.000 M LE]| 925. 00000 5550. 00| |
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0210 701A048 11.000 M LE| 1550. 00000 17050. 00| |
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0220 701C000 6.000 M LE]| 340. 00000 2040. 00| |
Broken Tenporary Traffic Stripe | [ |
0230 701C001 11. 000 M LE| 380. 00000 4180. 00| |
Solid Tenporary Traffic Stripe | [ |
0240 703A002 600. 000 SQFT]| 2. 00000 1200. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0250 703D001 200. 000 SQFT| 1. 30000 260. 00| |
Tenporary Traffic Control Markings | [ |
0260 705A032 294. 000 EACH 5. 00000 1470. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0270 705A037 730. 000 EACH| 5. 25000 3832. 50| |
Paverent Markers, Class A-H Type 2-D | [ |
0280 731A012 1.000 EACH 15500. 00000 15500. 00| |
Traffic Counting Unit, Type M | [ |
0290 740B000 905. 000 SQFT| 12. 00000 10860. 00| |
Construction Signs | | |
0300 7400000 1.000 EACH 1000. 00000 1000. 00| |
Pil ot Car | [ |
0310 998A000 LUWP| 1000. 00000 1000. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 26, 000. 00) | [ |
SECTI ON TOTALS | $ 755, 673. 85| |
------------------------------------------ T T T T T T T T

CONTRACT TOTALS | $ 755, 673. 85| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 036 -1
VENDOR RANKI NG
CALL ORDER . 036 CONTRACT I D : 20000428036 COUNTI ES : HENRY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 3418(101)

for constructing the Resurfacing and Traffic Stripe on C R
#40 fromC R #25 to S.R #27 west of Abbeville. Length -

2.409 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 148, 710. 92 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 154, 512. 84 103. 9014%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 036 -2
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT 1D : 20000428036 COUNTI ES : HENRY
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

| |
| W REGRASS CONSTRUCTI ON COMPA| APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |
0150 701A045 1.000 M LE| 1000. 00000 1000. 00

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 212A000 126. 000 STA | 25. 00000 3150. 00| 46. 51000 5860. 26|
Machi ne Gradi ng Shoul ders | [ |
0020 305A000 1100. 000 CYCP| 7.50000 8250. 00| 6. 09000 6699. 00|
Borrow, Section 210, A-4 or Better, For | [ |
M scel | aneous Use | | |
0030 405A000 1210. 000 GAL | 2. 00000 2420. 00| 2.21000 2674. 10|
Tack Coat | [ |
0040 429A221 2453.000 TON | 35. 64000 87424.92| 35. 88000 88013. 64|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0050 429A226 300. 000 TON | 39. 90000 11970. 00| 40. 28000 12084. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0060 600A000 LUMP| 5000. 00000 5000. 00| 8370. 00000 8370. 00|
Mobi |'i zati on | [ |
0070 630A000 150. 000 LF | 12. 00000 1800. 00| 12. 00000 1800. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0080 630C070 4.000 EACH| 1650. 00000 6600. 00| 1650. 00000 6600. 00|
Quardrail End Anchor, Type 10 Series | | |
0090 652A061 5.000 ACRE| 370. 00000 1850. 00| 370. 00000 1850. 00|
Seeding (M x 3E) | | |
0100 656A000 5.000 ACRE| 370. 00000 1850. 00| 370. 00000 1850. 00|
Mul ching, Cass A Type 1 | | |
0110 665F000 100. 000 EACH| 4.50000 450. 00| 4.50000 450. 00|
Hay Bal es | | |
0120 665J000 400.000 LF | 3.18000 1272. 00| 3.18000 1272. 00|
Silt Fence, Type A | | |
0130 701A004 5.000 M LE] 400. 00000 2000. 00| 400. 00000 2000. 00|
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0140 701A035 3.000 M LE| 2000. 00000 6000. 00| 2000. 00000 6000. 00|
| |
| 1000. 00000 1000. 00|
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0160 701C000 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
| |

Broken Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/01/00
PAGE : 036 -3

CALL ORDER : 036 CONTRACT I D : 20000428036 COUNTI ES : HENRY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 |
| W REGRASS CONSTRUCTI ON COMPA| APAC- ALABAMA, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 701C001 3.000 M LE| 500. 00000 1500. 00| 500. 00000 1500. 00|
Solid Tenporary Traffic Stripe | [ |
0180 703A000 48. 000 SQFT| 1. 50000 72.00]| 1. 50000 72. 00|
Traffic Control Markings, Class 1, Type | [ |
A I I I
0190 703D001 48. 000 SQFT]| 1. 50000 72. 00| 1. 50000 72.00]
Tenporary Traffic Control Markings | | |
0200 705A032 120. 000 EACH| 4.70000 564. 00| 4.70000 564. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0210 705A037 240. 000 EACH 4.90000 1176. 00| 4.90000 1176. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0220 740B000 196. 000 SQFT| 15. 00000 2940. 00| 13. 04000 2555. 84|
Construction Signs | | |
0230 740EO000 20. 000 EACH 12. 50000 250. 00| 1. 25000 25. 00|
Cones (36 Inches High) | | |
0240 740MDOO 20. 000 EACH 5. 00000 100. 00| 1. 25000 25. 00|
Wi ght For Cone | | |
0250 7400000 1.000 EACH 500. 00000 500. 00| 1500. 00000 1500. 00|
Pil ot Car | [ |
0260 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 6000. 00) | | |
SECTI ON TOTALS | $ 148, 710. 92| $ 154, 512. 84|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 148, 710. 92| $ 154, 512. 84|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 037 -1
VENDOR RANKI NG
CALL ORDER . 037 CONTRACT | D : 20000428037 COUNTI ES : LOWNDES
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 70 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : STPNU- 4300(20)

for constructing the Resurfacing and Traffic Stripe on
C.R#37 fromS. R #185 in Fort Deposit to S.R #97 in
Let ohatchee. Length 12.419 ni.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 01018 APAC- ALABAMA, | NC. $ 1,219, 411.50 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/01/00
PAGE : 037 -2

Solid Yellow, Cass 2T, Type A Traffic |

CALL ORDER : 037 CONTRACT I D : 20000428037 COUNTI ES : LOMNDES
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 01018 [ |
| APAC- ALABANA, | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| I I
0010 401B108 158000. 000 SYCP| 0. 70000 110600. 00| |
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 13000. 000 GAL | 1. 15000 14950. 00| |
Tack Coat | [ |
0030 408A052 2200.000 sSY | 5. 85000 12870. 00| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0040 429A200 9000. 000 TON | 40. 90000 368100. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0050 429A206 8300. 000 TON | 40. 35000 334905. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0060 429B212 4500. 000 TON | 37. 85000 170325. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0070 600A000 LUWP| 32000. 00000 32000. 00| |
Mobi | i zat i on | [ |
0080 630A000 850.000 LF | 11. 70000 9945. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0090 630A004 2350.000 LF | 23. 50000 55225. 00| |
Steel Beam Guardrail, Cass B, Type 2 | [ |
0100 630C022 16. 000 EACH| 1550. 00000 24800. 00| |
Quardrail End Anchor, Type Speci al | [ |
0110 630C070 16. 000 EACH| 1410. 00000 22560. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0120 665F000 400. 000 EACH| 4. 00000 1600. 00| |
Hay Bal es | [ |
0130 665J000 2000. 000 LF | 3. 00000 6000. 00| |
Silt Fence, Type A | [ |
0140 701A030 25.000 M LE| 630. 00000 15750. 00| |
Solid Wite, Cdass 2T, Type A Traffic | [ |
Stripe I I I
0150 701A034 12.000 M LE| 630. 00000 7560. 00| |
I I
I I

Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 037 -3
TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT 1D : 20000428037 COUNTI ES : LOWNDES
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701A044 5.000 M LE] 310. 00000 1550. 00| |
Broken Yell ow, dass 2T, Type A | [ |
Traffic Stripe | [ |
0170 701C000 15.000 M LE 320. 00000 4800. 00| |
Broken Tenporary Traffic Stripe | [ |
0180 701C001 36.000 M LE]| 365. 00000 13140. 00| |
Solid Tenporary Traffic Stripe | [ |
0190 703A004 150. 000 SQFT| 6. 40000 960. 00| |
Traffic Control Markings, Cass 2T, | [ |
Type A | | |
0200 705A032 300. 000 EACH| 5.10000 1530. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0210 705A037 1150. 000 EACH| 5. 35000 6152. 50| |
Pavenent Markers, Cass A-H Type 2-D [ |
0220 740B000 244,000 SOQFT| 12. 00000 2928. 00| |
Construction Signs | [ |
0230 740EO000 60. 000 EACH| 8. 35000 501. 00| |
Cones (36 Inches High) | [ |
0240 7400000 1.000 EACH 660. 00000 660. 00| |
Pi l ot Car | [ |
0250 998A000 LUMP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 49000. 00) | [ |
SECTI ON TOTALS | $ 1,219, 411. 50| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,219, 411. 50| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 038 -1
VENDOR RANKI NG
CALL ORDER : 038 CONTRACT I D : 20000428038 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 85 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PROJIECT(S) : BRZ-4700(41)

for constructing the Bridge Replacenents (Cul verts) on Wes BRZ- 4700( 42)

Yielding Road at Yielding MII Creek in Hackl eburg and on an

unnanmed road at Dry Creek west of Hamilton. Length 0.014 km

SET- ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOW BI D

1 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 182, 331. 20 100. 0000%
2 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 206, 442. 56 113. 2239%
3 16003 PHI LLI PS CONTRACTI NG CO., | NC $ 212,132.00 116. 3443%
4 08077 HASTI NGS GENERAL CONTRACTI NG | NC. $ 234, 828. 00 128. 7920%
5 16039 PI NKERTON CONSTRUCTI ON, | NC. $ 259, 554. 32 142. 3532%
6 04009 W W DYAR & SONS, | NC. $ 325, 442. 40 178. 4896%
7 18024 RACON, | NC. $ 327, 244. 29 179. 4779%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 038 -2
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20000428038 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02
SET- ASI DE :

| (1) 20011 | (2) 18036 | (3) 16003

| TRl COUNTY CONCRETE CONSTRUC| RI LEY BRI DGE & ENG NEERI NG C| PHI LLI PS CONTRACTI NG CO., IN
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

SECTI ON 0001 Tota

| | |

0010 206A000 LUWP| 12000. 00000 12000. 00| 2500. 00000 2500. 00| 1000. 00000 1000. 00
Removal OF O d Bridge, Station 21+78.832| | |

0020 206A001 LUWP| 6000. 00000 6000. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
Removal OF O d Bridge, Station 21+57.069| | |

0030 214A000 211.000 M | 10. 00000 2110. 00| 55. 00000 11605. 00| 30. 00000 6330. 00
Structure Excavation | [ |

0040 214B001 120. 000 M3 | 30. 00000 3600. 00| 22. 00000 2640. 00| 35. 00000 4200. 00
Foundati on Backfill, Commerci al | [ |

0050 502A000 32552. 000 KG | 1. 10000 35807. 20| 1. 03000 33528. 56| 1. 00000 32552. 00
St eel Rei nforcenent | [ |

0060 524A011 289.000 MB | 310. 00000 89590. 00| 345. 00000 99705. 00| 400. 00000 115600. 00
Cul vert Concrete (Cast In Place) | [

0070 600A000 LUWP| 4000. 00000 4000. 00| 20000. 00000 20000. 00| 11500. 00000 11500. 00
Mobi | i zat i on | [ |

0080 610C001 100. 000 MIQON| 30. 00000 3000. 00| 22. 00000 2200. 00| 30. 00000 3000. 00
Loose Riprap, Class 2 | [ |

0090 610D000 100. 000 M | 5. 00000 500. 00| 3. 50000 350. 00| 5. 00000 500. 00
Fi | ter Bl anket | [ |

0100 630A000 28.000 M | 68. 00000 1904. 00| 68. 00000 1904. 00| 75. 00000 2100. 00
Steel Beam Guardrail, Cass A Type 1 | [ |

0110 630C070 4.000 EACH 2000. 00000 8000. 00| 1450. 00000 5800. 00| 2500. 00000 10000. 00
Quardrail End Anchor, Type 10 Series | [ |

0120 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | [ |

0130 665J000 200.000 M | 6. 00000 1200. 00| 33. 00000 6600. 00| 16. 00000 3200. 00
Silt Fence, Type A | [ |

0140 680A000 LUWP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 4000. 00000 4000. 00
Engi neering Control s | [ |

0150 740B000 51.000 M2 | 120. 00000 6120. 00| 110. 00000 5610. 00| 150. 00000 7650. 00
Construction Signs | [ |

0160 740F002 16. 000 EACH| 250. 00000 4000. 00| 400. 00000 6400. 00| 300. 00000 4800. 00
Barri cades, Type |11 | [ |

0170 7401 005 4.000 EACH 250. 00000 1000. 00| 400. 00000 1600. 00| 300. 00000 1200. 00
Warni ng Lights, Type B (Detachabl e Head) | [

0180 998A000 LUWP| 0. 00000 0. 00| 500. 00000 500. 00| 3000. 00000 3000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 5000. 00) | [ |

SECTI ON TOTALS | $ 182, 331. 20| $ 206, 442. 56| $ 212,132.00

CONTRACT TOTALS | $ 182, 331. 20| $ 206, 442. 56| $ 212,132.00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 038 -3
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000428038 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 08077 | (5) 16039 | (6) 04009
| HASTI NGS GENERAL CONTRACTI NG PI NKERTON CONSTRUCTI ON, I NC.|W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

I I
0010 206A000 LUMP| 10000. 00000 10000. 00 15000. 00000 15000. 00| 5000. 00000 5000. 00

Construction Fuel (MaximumBid Limted |
To $ 5000. 00) |
SECTI ON TOTALS | $ 234, 828. 00

|
Removal OF O d Bridge, Station 21+78.832| | |
0020 206A001 LUWP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 5000. 00000 5000. 00
Renoval OF O d Bridge, Station 21+57.069| | |
0030 214A000 211.000 M8 | 18. 00000 3798. 00| 50. 00000 10550. 00| 28. 00000 5908. 00
Structure Excavation | | |
0040 214B001 120. 000 M3 | 21. 00000 2520. 00| 35. 00000 4200. 00| 32. 00000 3840. 00
Foundation Backfill, Commerci al | [ |
0050 502A000 32552. 000 KG | 1. 25000 40690. 00| 1. 66000 54036. 32| 1. 20000 39062. 40
St eel Rei nforcenent | | |
0060 524A011 289.000 M8 | 420. 00000 121380. 00| 372. 00000 107508. 00| 700. 00000 202300. 00
Cul vert Concrete (Cast In Place) | | |
0070 600A000 LUWP| 20000. 00000 20000. 00| 20000. 00000 20000. 00| 30000. 00000 30000. 00
Mobi I'i zati on | [ |
0080 6100001 100. 000 MION| 26. 00000 2600. 00| 22. 00000 2200. 00| 32. 00000 3200. 00
Loose Riprap, Cass 2 | | |
0090 610D000 100. 000 M2 | 4. 00000 400. 00| 5. 00000 500. 00| 5. 00000 500. 00
Filter Bl anket | [ |
0100 630A000 28.000 M | 90. 00000 2520. 00| 80. 00000 2240. 00| 74. 00000 2072. 00
Steel Beam Guardrail, dass A Type 1 | | |
0110 6300070 4.000 EACH 2000. 00000 8000. 00| 1680. 00000 6720. 00| 1540. 00000 6160. 00
Quardrail End Anchor, Type 10 Series | | |
0120 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | | |
0130 665J000 200.000 M | 5. 00000 1000. 00| 17. 00000 3400. 00| 15. 00000 3000. 00
Silt Fence, Type A | | |
0140 680A000 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Engi neering Controls | [ |
0150 740B000 51.000 M2 | 20. 00000 1020. 00| 100. 00000 5100. 00| 140. 00000 7140. 00
Construction Signs | | |
0160 740F002 16. 000 EACH| 300. 00000 4800. 00| 350. 00000 5600. 00| 260. 00000 4160. 00
Barri cades, Type |11 | | |
0170 7401 005 4.000 EACH 150. 00000 600. 00| 500. 00000 2000. 00| 150. 00000 600. 00
War ning Lights, Type B (Detachabl e Head) | [ |
0180 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 2000. 00000 2000. 00
I I
| I
I I

$ 325, 442. 40
CONTRACT TOTALS | $ 234, 828. 00| $ 259, 554. 32| $ 325, 442. 40




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
05/ 01/ 00
PAGE : 038 -4
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000428038 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (7) 18024 | |
| RACON, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 206A000 LUWP| 5000. 00000 5000. 00| |
Removal OF O d Bridge, Station 21+78.832| | |
0020 206A001 LUWP| 5000. 00000 5000. 00| |
Renoval OF O d Bridge, Station 21+57.069| | |
0030 214A000 211.000 M8 | 65. 00000 13715. 00| |
Structure Excavation | | |
0040 214B001 120. 000 M3 | 65. 00000 7800. 00| |
Foundation Backfill, Commerci al | [ |
0050 502A000 32552. 000 KG | 1. 25000 40690. 00| |
St eel Rei nforcenent | | |
0060 524A011 289.000 M8 | 655. 00000 189295. 00| |
Cul vert Concrete (Cast In Place) | | |
0070 600A000 LUWP| 25000. 00000 25000. 00| |
Mobi I'i zati on | [ |
0080 6100001 100. 000 MION| 27.50000 2750. 00| |
Loose Riprap, Cass 2 | | |
0090 610D000 100. 000 M2 | 1. 75000 175. 00| |
Filter Bl anket | [ |
0100 630A000 28.000 M | 76. 48000 2141. 44| |
Steel Beam Guardrail, dass A Type 1 | | |
0110 6300070 4.000 EACH 1610. 00000 6440. 00| |
Quardrail End Anchor, Type 10 Series | | |
0120 665F000 100. 000 EACH| 5. 00000 500. 00| |
Hay Bal es | | |
0130 665J000 200.000 M | 7.35000 1470. 00| |
Silt Fence, Type A | | |
0140 680A000 LUWP| 11960. 00000 11960. 00| |
Engi neering Controls | [ |
0150 740B000 51.000 M2 | 102. 35000 5219. 85| |
Construction Signs | | |
0160 740F002 16. 000 EACH| 240. 00000 3840. 00| |
Barri cades, Type |11 | | |
0170 7401 005 4.000 EACH 312. 00000 1248. 00| |
War ning Lights, Type B (Detachabl e Head) | [ |
0180 998A000 LUWP| 5000. 00000 5000. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 5000. 00) | | |
SECTI ON TOTALS | $ 327, 244. 29| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 039 -1
VENDOR RANKI NG
CALL ORDER : 039 CONTRACT I D : 20000428039 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : M3 4717(101)

for constructing the Resurfacing and Traffic Stripe on
S R #19 fromS. R #74 (MP 11.60) to north of C R #11 (M
17.55). Length 5.950 mi.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 859, 398. 49 100. 0000%
2 19074 S & M EQUI PMENT CO., INC $ 865, 876. 55 100. 7537%
3 04013 DUNN CONSTRUCTI ON CO., | NC. $ 897, 234. 00 104. 4025%
4 18031 ROGERS GROUP, | NC. $ 923, 975. 00 107.5141%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 039 -2
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000428039 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 19074 | (3) 04013
| APAC- ALABAMA, | NC. S & M EQU PMENT CO, INC. | DUNN CONSTRUCTION CO., |NC.

|
I
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

SECTI ON 0001  Tot al

| | |

0010 209A000 10. 000 EACH 70. 67000 706. 70| 125. 00000 1250. 00| 29. 83000 298. 30
Mai | box Reset, Single | [ |

0020 209A001 1.000 EACH 105. 98000 105. 98| 125. 00000 125. 00| 35. 80000 35.80
Mai | box Reset, Doubl e | [ |

0030 209A002 2.000 EACH 141. 34000 282. 68| 175. 00000 350. 00| 41. 76000 83. 52
Mai | box Reset, Multiple | [ |

0040 305B060 1031. 000 TC P 13. 77000 14196. 87| 11. 25000 11598. 75| 16. 43000 16939. 33
Crushed Aggregate, Section 825, Type B, | [ |
For M scel | aneous Use | [ |

0050 405A000 3200. 000 GAL | 1.71000 5472. 00| 1. 05000 3360. 00| 0. 95000 3040. 00
Tack Coat | [ |

0060 424A240 5865. 000 TON | 38. 52000 225919. 80| 31. 78000 186389. 70| 34. 60000 202929. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |

0070 424A246 200. 000 TON | 33. 17000 6634. 00| 42. 00000 8400. 00| 41. 45000 8290. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |

0080 424B441 11730. 000 TON | 25. 50000 299115. 00| 26. 72000 313425. 60| 29. 81000 349671. 30
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |

0090 424B445 500. 000 TON | 46.12000 23060. 00| 44. 00000 22000. 00| 42.49000 21245. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |

0100 424B449 500. 000 TON | 31. 56000 15780. 00| 38. 00000 19000. 00| 31. 85000 15925. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |

0110 424C251 3928. 000 TON | 26. 32000 103384. 96| 32. 25000 126678. 00| 30. 77000 120864. 56
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2", Maximm | [ |
Aggregate Size Mx, ESAL Range C | [ |

0120 600A000 LUWP| 47950. 00000 47950. 00| 24500. 00000 24500. 00| 24380. 48000 24380. 48
Mobi |'i zati on | [ |

0130 665F000 25.000 EACH 1. 00000 25. 00| 5. 00000 125. 00| 2.98000 74.50

I I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 039 -3
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000428039 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 19074 | (3) 04013
| APAC- ALABAMA, | NC. S & M EQU PMENT CO, INC. | DUNN CONSTRUCTION CO., |NC.

|
LINE NO/ ITEM CODE / ALT | [ |
| UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Construction Fuel (Maximum Bid Limited
To $ 40, 000. 00) I
SECTI ON TOTALS | $ 859, 398. 49

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0140 665J000 300.000 LF | 1. 00000 300. 00| 3. 65000 1095. 00| 2.39000 717.00
Silt Fence, Type A | [ |
0150 701C000 8.000 M LE| 340. 00000 2720. 00| 391. 00000 3128. 00| 384. 56000 3076. 48
Broken Tenporary Traffic Stripe | [ |
0160 701C001 40.000 M LE| 380. 00000 15200. 00| 437. 00000 17480. 00| 429. 80000 17192. 00
Solid Tenporary Traffic Stripe | [ |
0170 702A007 4.000 M LE| 1850. 00000 7400. 00| 2100. 00000 8400. 00| 2092. 46000 8369. 84
Broken Yellow, Inverted Profile Traffic | [
Stripe (6" Wde) | [ |
0180 702A008 12.000 M LE| 3700. 00000 44400. 00| 4200. 00000 50400. 00| 4184. 92000 50219. 04
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702A009 8.000 M LE| 3700. 00000 29600. 00| 4400. 00000 35200. 00| 4184. 93000 33479. 44
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 703A002 1265. 000 SQFT| 2.50000 3162. 50| 2.90000 3668. 50| 2.83000 3579.95
Traffic Control Markings, Cass 2, Type | [
A I I I
0210 703D001 1265. 000 SQFT| 1. 30000 1644. 50| 1. 50000 1897. 50| 1. 47000 1859. 55
Tenporary Traffic Control Markings | [ |
0220 705A032 208. 000 EACH 5. 00000 1040. 00| 5. 75000 1196. 00| 5. 66000 1177. 28
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 548. 000 EACH 5. 25000 2877. 00| 7.00000 3836. 00| 5. 94000 3255. 12
Paverent Markers, Class A-H Type 2-D | [ |
0240 740B000 813. 000 SQFT]| 8. 14000 6617. 82| 9. 50000 7723. 50| 10. 14000 8243. 82
Construction Signs | [ |
0250 740D000 50. 000 EACH| 17.50000 875. 00| 40. 00000 2000. 00| 0. 60000 30. 00
Channel i zi ng Druns | [ |
0260 740E000 50. 000 EACH| 1. 00000 50. 00| 12. 00000 600. 00| 0. 12000 6. 00
Cones (36 Inches High) | [ |
0270 740MD0O0O 50. 000 EACH| 1. 00000 50. 00| 7.00000 350. 00| 0. 12000 6. 00
Wi ght For Cone | [ |
0280 7400000 1.000 EACH 828. 68000 828. 68| 4200. 00000 4200. 00| 1649. 06000 1649. 06
Pi l ot Car | [ |
0290 998A000 LUWP| 0. 00000 0. 00| 7500. 00000 7500. 00| 596. 63000 596. 63
I I
I I
I I

$ 897, 234. 00
CONTRACT TOTALS | $ 859, 398. 49| $ 865, 876. 55| $ 897, 234. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 039 -4
TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20000428039 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 18031 |
| ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

0010 209A000 10. 000 EACH| 75. 00000 750. 00
Mai | box Reset, Single |

0020 209A001 1. 000 EACH| 100. 00000 100. 00
Mai | box Reset, Double |

0030 209A002 2.000 EACH 150. 00000 300. 00
Mai | box Reset, Miltiple |

0040 305B060 1031. 000 TCIP| 14. 00000 14434. 00

Crushed Aggregate, Section 825, Type B,
For M scel | aneous Use

0050 405A000 3200. 000 GAL 1. 00000 3200. 00
Tack Coat

0060 424A240 5865. 000 TON 38. 00000 222870. 00
Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range C

0070 424A246 200. 000 TON 32. 00000 6400. 00
Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maxinmum
Aggregate Size Mx, ESAL Range C

0080 424B441 11730.000 TON

I

I

I

I

I

I

I

I

I

I

I

|

Super pave Bitum nous Concrete Upper |

Bi nder Layer, 1" Maxi mum Aggregate Size |

M x, ESAL Range C |
0090 424B445 500. 000 TON | 40. 00000 20000. 00

Super pave Bitum nous Concrete Upper |

Bi nder Layer, Patching, 1" Maxinum |

Aggregate Size M x, ESAL Range C |

I

I

I

I

I

I

I

I

I

I

|

I

0100 424B449 500. 000 TON 32. 00000 16000. 00
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1" Max
Aggregate Size Mx, ESAL Range C

0110 424C251 3928. 000 TON 32. 00000 125696. 00
Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2", Maxinum
Aggregate Size Mx, ESAL Range C

0120 600A000 LUWP 16441. 00000 16441. 00
Mobi | i zati on

0130 665F000 25.000 EACH 20. 00000 500. 00

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
32. 00000 375360. 00|
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 039 -5
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000428039 COUNTI ES : MARI ON
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 18031

|

| ROGERS GROUP, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 665J000 300.000 LF | 5. 00000 1500. 00| |
Silt Fence, Type A | [ |
0150 701C000 8.000 M LE| 340. 00000 2720. 00| |
Broken Tenporary Traffic Stripe | [ |
0160 701C001 40.000 M LE| 380. 00000 15200. 00| |
Solid Tenporary Traffic Stripe | [ |
0170 702A007 4.000 M LE| 1850. 00000 7400. 00| |
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A008 12.000 M LE| 3700. 00000 44400. 00| |
Solid Wiite, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0190 702A009 8.000 M LE| 3700. 00000 29600. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 703A002 1265. 000 SQFT| 2.50000 3162. 50| |
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0210 703D001 1265. 000 SQFT| 1. 30000 1644. 50| |
Tenporary Traffic Control Markings | [ |
0220 705A032 208. 000 EACH 5. 00000 1040. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 548. 000 EACH| 5. 25000 2877. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0240 740B000 813. 000 SQFT]| 10. 00000 8130. 00| |
Construction Signs | [ |
0250 740D000 50. 000 EACH| 35. 00000 1750. 00| |
Channel i zi ng Druns | [ |
0260 740EO000 50. 000 EACH| 5. 00000 250. 00| |
Cones (36 Inches High) | [ |
0270 740MDOO 50. 000 EACH| 5. 00000 250. 00| |
Wei ght For Cone | [ |
0280 7400000 1.000 EACH 1000. 00000 1000. 00| |
Pil ot Car | [ |
0290 998A000 LUWP| 1000. 00000 1000. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 40, 000. 00) | [ |
SECTI ON TOTALS | $ 923, 975. 00| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 923, 975.00] |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 040 -1
VENDOR RANKI NG
CALL ORDER . 040 CONTRACT | D : 20000428040 COUNTI ES : MONTGOVERY
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU 5100( 15)

for constructing the Resurfacing on various County Roads in
Mont gonery County. Length - 14.894 m.

SET- ASI DE :

1 01018 APAC- ALABAMA, | NC. $ 845, 977. 80 100. 0000%
2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 882, 971. 43 104. 3728%
3 01023 ASPHALT CONTRACTCRS, | NC. $ 931, 410. 65 110. 0987%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 040 -2
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT 1D : 20000428040 COUNTI ES :  MONTGOVERY
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018 | (2) 23024 | (3) 01023
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON' COVPA| ASPHALT CONTRACTORS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| | |
0010 405A000 10687. 000 GAL | 1. 05000 11221. 35| 2.10000 22442. 70| 0. 75000 8015. 25
Tack Coat | [ |
0020 429A221 14027.000 TON | 29. 85000 418705. 95| 30. 15000 422914. 05| 32. 60000 457280. 20
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0030 429A227 10287. 000 TON | 30. 50000 313753. 50| 31. 64000 325480. 68| 33. 60000 345643. 20
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range B | [ |
0040 429B229 300. 000 TON | 44. 50000 13350. 00| 49. 00000 14700. 00| 34. 00000 10200. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0050 600A000 LUWP| 12000. 00000 12000. 00| 45000. 00000 45000. 00| 37000. 00000 37000. 00
Mobi | i zat i on | [ |
0060 630A000 200.000 LF | 14. 75000 2950. 00| 12. 00000 2400. 00| 14. 00000 2800. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0070 630C022 12. 000 EACH 1530. 00000 18360. 00| 12. 00000 144. 00| 1450. 00000 17400. 00
Quardrail End Anchor, Type Speci al | [ |
0080 630C070 12. 000 EACH 1850. 00000 22200. 00| 1650. 00000 19800. 00| 1750. 00000 21000. 00
Quardrail End Anchor, Type 10 Series | [ |
0090 701C000 21.000 M LE| 530. 00000 11130. 00| 500. 00000 10500. 00| 500. 00000 10500. 00
Broken Tenporary Traffic Stripe | [ |
0100 701C001 29.000 M LE| 530. 00000 15370. 00| 500. 00000 14500. 00| 500. 00000 14500. 00
Solid Tenporary Traffic Stripe | [ |
0110 740B000 308. 000 SQFT| 19. 00000 5852. 00| 12. 50000 3850. 00| 14. 00000 4312. 00
Construction Signs | [ |
0120 740E000 60. 000 EACH| 9. 75000 585. 00| 4. 00000 240. 00| 16. 00000 960. 00
Cones (36 Inches High) | [ |
0130 7400000 1.000 EACH 500. 00000 500. 00| 1000. 00000 1000. 00| 1800. 00000 1800. 00
Pi l ot Car | [ |
0140 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 41, 000. 00) | [ |
SECTI ON TOTALS | $ 845, 977. 80| $ 882, 971. 43| $ 931, 410. 65
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 845, 977. 80| $ 882, 971. 43| $ 931, 410. 65




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 051 -1
VENDOR RANKI NG
CALL ORDER . 051 CONTRACT |1 D : 20000428051 COUNTI ES : LEE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : ST-041-888-002

for constructing the Planing, Resurfacing and Traffic Stripe
on C.R #010 from S. R #15 (U. S.#29) to C R #159 and on

C. R #159 from C. R #010 north for 0.56 mles south of

Chewacl a State Park. Length 2.869 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 05002 EAST ALABANVA PAVI NG CO., | NC $ 872,559.76 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 941, 548. 60 107. 9064%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 051 -2
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT 1D : 20000428051 COUNTI ES : LEE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 05002 | (2) 01018

|

| EAST ALABAMA PAVI NG CO., | NC| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

SECTI ON 0001  Tot al

| |
0010 201C000 LUWP| 45000. 00000 45000. 00 40000. 00000 40000. 00|

|

: I
Cl earing | [ |
0020 401B100 48280. 000 SYCP| 0. 65000 31382. 00| 0. 62000 29933. 60|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) [ |
0030 405A000 3538.000 GAL | 1. 00000 3538. 00| 1. 05000 3714. 90|
Tack Coat | [ |
0040 408A055 7120. 000 SQYD| 13. 50000 96120. 00| 4. 00000 28480. 00|
Pl ani ng Exi sting Pavenent [ |
(Approximately 4.10" Thru 5.0" Thick) | [ |
0050 429A241 3661. 000 TON | 43. 36000 158740. 96| 36. 60000 133992. 60|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0060 429A243 200. 000 TON | 100. 00000 20000. 00| 200. 00000 40000. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0070 429A246 631. 000 TON | 50. 00000 31550. 00| 41. 70000 26312. 70|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 429B241 7006. 000 TON | 39. 66000 277857. 96| 33. 80000 236802. 80|
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0090 429C241 4350. 000 TON | 0. 00000 0. 00| 33. 90000 147465. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range C | [ |
0100 429C251 1308. 000 TON | 40. 68000 53209. 44| 35. 50000 46434. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
Wdening, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0110 600A000 LUWP| 73375. 00000 73375. 00| 9800. 00000 9800. 00|
Mobi | i zat i on | [ |
0120 630A000 450. 000 LF | 13. 00000 5850. 00| 14. 00000 6300. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0130 630A003 263.000 LF | 20. 00000 5260. 00| 22. 00000 5786. 00|
| | |

Steel Beam Guardrail, Cass B, Type 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 051 -3
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000428051 COUNTI ES : LEE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 05002 | (2) 01018 |
| EAST ALABAMA PAVI NG CO., | NC| APAC- ALABAMA, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 630C022 8.000 EACH| 1300. 00000 10400. 00| 1450. 00000 11600. 00|
Guardrail End Anchor, Type Speci al [ |
0150 630C050 8.000 EACH| 1650. 00000 13200. 00| 1900. 00000 15200. 00|
Quardrail End Anchor, Type 20 Series | [ |
0160 650A000 15080. 000 CYI P| 0. 00000 0. 00| 6. 85000 103298. 00|
Topsoi | | [ |
0170 652A056 13. 000 ACRE| 425. 00000 5525. 00| 450. 00000 5850. 00|
Seeding (M x 2E) | | |
0180 656A000 13. 000 ACRE| 425. 00000 5525. 00| 450. 00000 5850. 00|
Mul ching, Cass A Type 1 | [ |
0190 665F000 200. 000 EACH| 5. 00000 1000. 00| 5. 60000 1120. 00|
Hay Bal es | [ |
0200 665J000 1550. 000 LF | 4.00000 6200. 00| 5. 00000 7750. 00|
Silt Fence, Type A | [ |
0210 680A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Engi neering Controls | [ |
0220 701A004 7.000 M LE| 330. 00000 2310. 00| 500. 00000 3500. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0230 701A008 4.000 M LE| 190. 00000 760. 00| 500. 00000 2000. 00|
Broken Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0240 701A012 7.000 M LE| 330. 00000 2310. 00| 500. 00000 3500. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0250 701C000 12.000 M LE| 300. 00000 3600. 00| 500. 00000 6000. 00|
Broken Tenporary Traffic Stripe | [ |
0260 701C001 23.000 M LE] 370. 00000 8510. 00| 500. 00000 11500. 00|
Solid Tenporary Traffic Stripe | [ |
0270 703A001 120. 000 SQFT| 1. 80000 216. 00| 1. 50000 180. 00|
Traffic Control Markings, Cass 1, Type | [ |
B | |
0280 705A037 227.000 EACH 5.20000 1180. 40| 5. 00000 1135. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0290 740B000 304. 000 SQFT| 10. 00000 3040. 00| 13. 50000 4104. 00|
Construction Signs | [ |
0300 740D000 100. 000 EACH| 50. 00000 5000. 00| 5. 00000 500. 00|
Channel i zi ng Druns | [ |
0310 740EO000 20. 000 EACH| 20. 00000 400. 00| 2.00000 40. 00|
Cones (36 Inches High) | [ |
0320 7400000 1.000 EACH 1500. 00000 1500. 00| 3400. 00000 3400. 00|
| |

Pi l ot Car |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 051 -4
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT 1D : 20000428051 COUNTI ES : LEE
LETTI NG DATE : 04/28/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 05002 | (2) 01018 |
| EAST ALABAMA PAVI NG CO., | NC| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0330 998A000 LUVP| 0. 00000 0. 00| 0. 00000 0. 00|

Construction Fuel (MaximumBid Limted | [ |
To $ 38500. 00) | [ |
SECTI ON TOTALS | $ 872, 559. 76| $ 941, 548. 60|

CONTRACT TOTALS | $ 872, 559. 76| $ 941, 548. 60|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 01/ 00
PAGE : 053 -1
VENDOR RANKI NG
CALL ORDER . 053 CONTRACT |1 D : 20000428053 COUNTI ES : DALLAS
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : 99-306-245-008-001

for constructing the Planing, Resurfacing, and Traffic
Counting Unit on SR #8 (U S. #80) fromthe Perry/Dall as
County Line to the Cahaba River at MP. 74.139. Length -

14.197 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 01023 ASPHALT CONTRACTCRS, | NC. $ 961, 746. 50 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 053 -2
TABULATI ON OF BI DS
CALL ORDER : 053 CONTRACT I D : 20000428053 COUNTI ES : DALLAS
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01023 [ |
| ASPHALT CONTRACTORS, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 405A000 10000. 000 GAL | 0. 80000 8000. 00| |
Tack Coat | [ |
0020 408A052 200000. 000 SY | 0. 75000 150000. 00| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 424A281 17300. 000 TON | 39. 50000 683350. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0040 424A284 500. 000 TON | 48. 00000 24000. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0050 424A287 1000. 000 TON | 40. 00000 40000. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0060 600A000 LUWP| 25500. 00000 25500. 00| |
Mobi |'i zati on | [ |
0070 731A010 1.000 EACH 7500. 00000 7500. 00| |
Traffic Counting Units, Type K | [ |
0080 740B000 517.000 SQFT| 14.50000 7496. 50| |
Construction Signs | | |
0090 740D000 300. 000 EACH 39. 00000 11700. 00| |
Channel i zi ng Druns | [ |
0100 741C010 2.000 EACH 2100. 00000 4200. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0110 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 40, 000. 00) | [ |
SECTI ON TOTALS | $ 961, 746. 50| |

CONTRACT TOTALS |




ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :

PAGE : 054 -1

5TH DI V. DI VI SI ON- W DE

99- 505- 999- 950- 001

100. 0000%
113. 6855%
132. 8775%
144.3972%

05/ 01/ 00
VENDOR RANKI NG
CALL ORDER . 054 CONTRACT | D : 20000428054 COUNTI ES
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 05
CONTRACT TIME : 210 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT( S)
for constructing the Pile Encasenments at various |ocations
inthe Fifth Division.
SET- ASI DE :
TOTAL
RANK VENDOR NO. / NAME Bl D
1 04009 W W DYAR & SONS, | NC. $ 950, 397. 00
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 1,080, 464. 00
3 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 1,262,863.86
4 18024 RACON, | NC. $ 1,372,346.75
5 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 1,395,835.00

146. 8686%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 054 -2
TABULATI ON OF BI DS

CALL ORDER : 054 CONTRACT | D : 20000428054 COUNTIES : 5TH DIV. DI VI SI ON W DE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT : 05
SET- ASI DE
| (1) 04009 | (2) 03001 | (3) 20011
| W W DYAR & SONS, | NC. | CLARK CONSTRUCTI ON CO., INC.| TRI COUNTY CONCRETE CONSTRUC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 206D025 148.000 LF | 200. 00000 29600. 00| 150. 00000 22200. 00| 200. 00000 29600. 00
Removing Steel Piling Encasenents | [ |
0020 504000 1077.000 LF | 375. 00000 403875. 00| 400. 00000 430800. 00| 200. 00000 215400. 00
Steel Piling Encasenent, Wet Condition | [ |
0030 504001 696. 000 LF | 300. 00000 208800. 00| 275. 00000 191400. 00| 150. 00000 104400. 00
Steel Piling Encasenent, Dry Condition | [ |
0040 600A000 LUMP| 50000. 00000 50000. 00| 105000. 00000 105000. 00| 519545. 86000 519545. 86
Mbbi |'i zati on | | |
0050 610C001 6503. 000 TON | 32. 00000 208096. 00| 45. 00000 292635. 00| 50. 00000 325150. 00
Loose Riprap, Class 2 | [ |
0060 610D003 5134. 000 SQYD| 5. 00000 25670. 00| 3. 50000 17969. 00| 7.00000 35938. 00
Filter Blanket, Ceotextile | [ |
0070 652A056 2.000 ACRE| 1000. 00000 2000. 00| 1500. 00000 3000. 00| 2000. 00000 4000. 00
Seeding (M x 2E) | | |
0080 656A000 2.000 ACRE| 800. 00000 1600. 00| 1500. 00000 3000. 00| 2000. 00000 4000. 00
Mul ching, Cass A Type 1 | [ |
0090 740B000 304. 000 SQFT| 14. 00000 4256. 00| 15. 00000 4560. 00| 20. 00000 6080. 00
Construction Signs | [ |
0100 740EO000 50. 000 EACH| 20. 00000 1000. 00| 20. 00000 1000. 00| 150. 00000 7500. 00
Cones (36 Inches High) | [ |
0110 740MDOO 50. 000 EACH| 10. 00000 500. 00| 8. 00000 400. 00| 25. 00000 1250. 00
Wi ght For Cone | [ |
0120 741C010 1.000 EACH 5000. 00000 5000. 00| 7500. 00000 7500. 00| 10000. 00000 10000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0130 998A000 LUMP| 10000. 00000 10000. 00| 1000. 00000 1000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | | |
To $ 33, 000. 00) | | |
SECTI ON TOTALS | $ 950, 397. 00| $ 1,080, 464. 00| $ 1,262,863.86

CONTRACT TOTALS | $ 950, 397. 00| $ 1,080, 464. 00| $ 1,262, 863.86




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
05/ 01/ 00
PAGE : 054 -3
TABULATI ON OF BI DS
CALL ORDER . 054 CONTRACT | D : 20000428054 COUNTIES : 5TH DIV. DI VI SI ON- W DE
LETTI NG DATE : 04/28/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 18024 | (5) 01007 |
| RACON, | NC. | ALABAMA BRI DGE BUI LDERS, | NC|
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
----------------------------------------- T T Ty
SECTI ON 0001 TOTAL
I I
0010 206D025 148.000 LF | 227.00000 33596. 00| 345. 00000 51060. 00|
Renmoving Steel Piling Encasenents | | |
0020 504@000 1077.000 LF | 330. 30000 355733. 10| 550. 00000 592350. 00|
Steel Piling Encaserment, Wet Condition | | |
0030 504@001 696. 000 LF | 330. 30000 229888. 80| 460. 00000 320160. 00|
Steel Piling Encasenent, Dry Condition | [ |
0040 600A000 LUWP|  169840. 00000 169840. 00| 135000. 00000 135000. 00|
Mobi |'i zati on | [ |
0050 6100001 6503. 000 TON | 80. 35000 522516. 05| 40. 00000 260120. 00|
Loose Riprap, Cass 2 | | |
0060 610D003 5134. 000 SQYD| 1. 80000 9241. 20| 2.50000 12835. 00|
Filter Blanket, Ceotextile | | |
0070 652A056 2.000 ACRE| 1395. 00000 2790. 00| 1500. 00000 3000. 00|
Seeding (M x 2E) | | |
0080 656A000 2.000 ACRE| 1280. 00000 2560. 00| 1500. 00000 3000. 00|
Mul ching, Cass A Type 1 | | |
0090 740B000 304. 000 SQFT| 15. 40000 4681. 60| 15. 00000 4560. 00|
Construction Signs | | |
0100 740EO000 50. 000 EACH| 11. 00000 550. 00| 15. 00000 750. 00|
Cones (36 Inches High) | | |
0110 740MD0O0 50. 000 EACH| 7.00000 350. 00| 10. 00000 500. 00|
Wi ght For Cone | | |
0120 7410010 1. 000 EACH| 7600. 00000 7600. 00| 7500. 00000 7500. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0130 998A000 LUMP| 33000. 00000 33000. 00| 5000. 00000 5000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 33, 000. 00) | [ |
SECTI ON TOTALS | $ 1,372,346.75| $ 1, 395, 835. 00|
----------------------------------------- T T Ty
CONTRACT TOTALS | $ 1,372,346.75| $ 1, 395, 835. 00|




